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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com

Client: Island Park Village 5.2
Property: 17620 Captiva Island Lane

Fort Myers, FL 33908

Operator: ELIZABET

Estimator: Elizabeth Brath Business: (239) 293-2442
E-mail: elizabeth@ebgcontracting.

com
Position: Estimator

Company: Elias Brothers Contracting
Business: 4627 Arnold Ave, Ste 201

Naples Florida

Type of Estimate: Flood
Date Entered: 1/9/2023 Date Assigned:

Price List: FLFM8X_JAN23
Labor Efficiency: Restoration/Service/Remodel

Estimate: 17620_CAP_RECON

 We have been hired as the contractor to perform mitigation/construction/tarp/inventory/clean up services that are prescribed
by the above referenced claim. It is our goal to follow all of your prescriptions to complete the repairs and /or the services.¬
Purpose ¬These guidelines were developed to ensure that all water incursions are handled in a professional¬manner which
includes the latest information and procedures available. This document is revised ¬ELIAS BROTHER GROUP Boulder
Water Damage guidance document. The purpose of the¬document is to provide a consistent approach to outlining which
buildings and materials have¬been impacted and what actions are necessary to bring the buildings back online as quickly
and ¬safely as possible. Every effort will be made to ensure the health and safety of all ¬in a timely fashion.
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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17620_CAP_RECON

Main Level
Main Level

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

1.  Dumpster load - Approx. 40 yards, 7-8 1.00 EA 1,211.00 0.00 280.95 1,491.95 (0.00) 1,491.95
tons of debris
2.  Electrical (Bid Item) 1.00 EA 5,000.00 0.00 1,160.00 6,160.00 (0.00) 6,160.00

3.  Plumbing (Bid Item) 1.00 EA 1,500.00 0.00 348.00 1,848.00 (0.00) 1,848.00

4.  On-Site Evaluation and/or 120.00 HR 71.86 212.47 2,000.58 10,836.25 (0.00) 10,836.25
Supervisor/Admin - per hour
1910.12(a)
Standards. The standards prescribed in part 1926 of this chapter are adopted as occupational safety and health standards under section 6 of the Act
and shall apply, according to the provisions thereof, to every employment and place of employment of every employee engaged in construction
work. Each employer shall protect the employment and places of employment of each of his employees engaged in construction work by complying
with the appropriate standards prescribed in this paragraph.
1910.12(b)
Definition.For purposes of this section, Construction work means work for construction, alteration, and/or repair, including painting and decorating.
See discussion of these terms in § 1926.13 of this title.
1910.12(c)
Construction Safety Act distinguished.This section adopts as occupational safety and health standards under section 6 of the Act the standards
which are prescribed in part 1926 of this chapter. Thus, the standards (substantive rules) published in subpart C and the following subparts of part
1926 of this chapter are applied. This section does not incorporate subparts A and B of part 1926 of this chapter. Subparts A and B have pertinence
only to the application of section 107 of the Contract Work Hours and Safety Standards Act (the Construction Safety Act). For example, the
interpretation of the term “subcontractor” in paragraph (c) of § 1926.13 of this chapter is significant in discerning the coverage of the Construction
Safety Act and duties thereunder. However, the term “subcontractor” has no significance in the application of the Act, which was enacted under the
Commerce Clause and which establishes duties for “employers” which are not dependent for their application upon any contractual relationship with
the Federal Government or upon any form of Federal financial assistance.
1910.12(d)
For the purposes of this part, to the extent that it may not already be included in paragraph (b) of this section, “construction work” includes the
erection of new electric transmission and distribution lines and equipment, and the alteration, conversion, and improvement of the existing
transmission and distribution lines and equipment.

1926.20(b)
Accident prevention responsibilities.
1926.20(b)(1)
It shall be the responsibility of the employer to initiate and maintain such programs as may be necessary to comply with this part.
1926.20(b)(2)
Such programs shall provide for frequent and regular inspections of the job sites, materials, and equipment to be made by competent persons
designated by the employers.
1926.20(b)(3)
The use of any machinery, tool, material, or equipment which is not in compliance with any applicable requirement of this part is prohibited. Such
machine, tool, material, or equipment shall either be identified as unsafe by tagging or locking the controls to render them inoperable or shall be
physically removed from its place of operation.
1926.20(b)(4)
The employer shall permit only those employees qualified by training or experience to operate equipment and machinery.

Total:  Main Level 212.47 3,789.53 20,336.20 0.00 20,336.20
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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145.52 SF Walls
236.12 SF Walls & Ceiling
10.07 SY Flooring
18.19 LF Ceil. Perimeter

90.59 SF Ceiling
90.59 SF Floor
18.19 LF Floor Perimeter

Missing Wall 12' 6 3/16" X 8' Opens into LIVING_ROOM

Missing Wall 15' 10 3/16" X 8' Opens into KITCHEN

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

5.  Drywall patch / small repair, ready for 4.00 EA 119.26 0.85 110.87 588.76 (0.00) 588.76
paint
6.  Corner trim 18.19 LF 2.27 1.04 9.81 52.14 (0.00) 52.14

7.  Mortar bed for tile floors 90.59 SF 4.27 10.76 92.24 489.82 (0.00) 489.82

8.  Grout sealer 90.59 SF 1.14 0.87 24.16 128.30 (0.00) 128.30

9.  FLOOR COVERING - CERAMIC 104.18 SF 22.00 56.38 544.83 2,893.17 (0.00) 2,893.17
TILE
10.  Texture drywall - smooth / skim coat 36.38 SF 1.93 0.28 16.35 86.84 (0.00) 86.84

11.  Scrape the walls & prep for paint 145.52 SF 0.77 0.09 26.02 138.16 (0.00) 138.16

12.  R&R Door opening (jamb & casing) - 1.00 EA 212.55 8.08 51.18 271.81 (0.00) 271.81
32"to36"wide - paint grade
13.  R&R Exterior door slab - detailed 1.00 EA 1,747.02 95.01 427.35 2,269.38 (0.00) 2,269.38
wood - Deluxe grade
14.  Paint door/window trim & jamb - 2 2.00 EA 37.84 0.72 17.73 94.13 (0.00) 94.13
coats (per side)
15.  Door lockset & deadbolt - exterior 1.00 EA 91.49 3.45 22.03 116.97 (0.00) 116.97

16.  Paint door slab only - 2 coats (per side) 2.00 EA 45.58 1.23 21.44 113.83 (0.00) 113.83

17.  Misc* 1.00 EA 900.00 54.00 221.33 1,175.33 (0.00) 1,175.33

The above line item is to account for misc materials and labor

Totals:  Entry/Foyer 232.76 1,585.34 8,418.64 0.00 8,418.64
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220.11 SF Walls
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27.51 LF Ceil. Perimeter
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Missing Wall 15' 10 3/16" X 8' Opens into ENTRY_FOYER

Missing Wall 2' 8 1/2" X 8' Opens into PANTRY
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

18.  Cabinetry - upper (wall) units 15.00 LF 197.35 117.60 714.06 3,791.91 (0.00) 3,791.91

The above line item was destroyed during mitigation

19.  Refrigerator - side by side - 22 to 25 cf 1.00 EA 1,645.90 96.00 404.12 2,146.02 (0.00) 2,146.02

20.  Cabinetry - lower (base) units 16.00 LF 285.58 210.14 1,108.83 5,888.25 (0.00) 5,888.25

21.  Garbage disposer 1.00 EA 280.22 8.39 66.97 355.58 (0.00) 355.58

22.  Detach & Reset Range - freestanding - 1.00 EA 200.78 0.00 46.58 247.36 (0.00) 247.36
gas
23.  Countertop subdeck - plywood 70.00 SF 4.94 7.43 81.95 435.18 (0.00) 435.18

24.  Detach & Reset Countertop - Granite 70.00 SF 56.33 0.29 914.86 4,858.25 (0.00) 4,858.25
or Marble - Premium grade
25.  Countertop - solid surface 20.00 SF 76.49 53.64 367.37 1,950.81 (0.00) 1,950.81

26.  P-trap assembly - ABS (plastic) 1.00 EA 76.12 0.48 17.77 94.37 (0.00) 94.37

27.  Apply plant-based anti-microbial agent 118.50 SF 0.34 0.36 9.42 50.07 (0.00) 50.07
to the floor
28.  Outlet 5.00 EA 18.25 0.51 21.29 113.05 (0.00) 113.05

29.  Paint baseboard - two coats 27.51 LF 1.73 0.28 11.10 58.97 (0.00) 58.97

30.  Baseboard - 5 1/4" 27.51 LF 6.50 4.80 42.61 226.23 (0.00) 226.23

31.  Sink - double basin - Standard grade 1.00 EA 328.37 10.95 78.72 418.04 (0.00) 418.04

32.  1/2" - drywall per LF - up to 2' tall 27.51 LF 14.00 2.53 89.94 477.61 (0.00) 477.61

33.  Mask and prep for paint - plastic, 27.51 LF 1.62 0.45 10.44 55.46 (0.00) 55.46
paper, tape (per LF)
34.  Sink faucet - Kitchen - High grade 1.00 EA 402.01 18.26 97.51 517.78 (0.00) 517.78

35.  Angle stop valve 1.00 EA 41.23 0.43 9.67 51.33 (0.00) 51.33

36.  Refrig. water line - Disconnect & 1.00 EA 111.10 1.34 26.08 138.52 (0.00) 138.52
reconnect - with repairs
37.  Cabinet knob or pull 8.00 EA 12.02 1.70 22.70 120.56 (0.00) 120.56

38.  Drywall patch / small repair, ready for 4.00 EA 107.28 0.92 99.76 529.80 (0.00) 529.80
paint
39.  Corner trim 27.51 LF 2.27 1.57 14.85 78.87 (0.00) 78.87

40.  Seal/prime then paint the walls (2 coats) 220.11 SF 1.15 3.04 59.43 315.60 (0.00) 315.60

41.  Painting (Agreed Price) 220.11 EA 1.13 0.00 57.71 306.43 (0.00) 306.43

42.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
43.  4" backsplash for flat laid countertop 20.00 LF 10.58 6.50 50.60 268.70 (0.00) 268.70

44.  Remove Wallpaper 220.11 SF 1.20 0.00 61.28 325.41 (0.00) 325.41

45.  Mortar bed for tile floors 118.50 SF 5.59 14.08 156.95 833.45 (0.00) 833.45

46.  Grout sealer 118.50 SF 1.79 1.14 49.48 262.74 (0.00) 262.74

47.  FLOOR COVERING - CERAMIC 136.28 SF 22.00 73.76 712.68 3,784.60 (0.00) 3,784.60
TILE
48.  Texture drywall - smooth / skim coat 55.03 SF 1.93 0.43 24.75 131.39 (0.00) 131.39

49.  Scrape the walls & prep for paint 220.11 SF 0.77 0.13 39.36 208.97 (0.00) 208.97

50.  Plumbing (Bid Item) 1.00 EA 2,700.00 0.00 626.40 3,326.40 (0.00) 3,326.40

Plumbing and final connection in Kitchen

51.  Misc* 1.00 EA 900.00 54.00 221.33 1,175.33 (0.00) 1,175.33

The above line item is to account for misc materials and labor
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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CONTINUED - Kitchen

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

Totals:  Kitchen 693.25 6,352.28 33,732.65 0.00 33,732.65
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DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

52.  1/2" - drywall per LF - up to 2' tall 12.50 LF 14.00 1.15 40.87 217.02 (0.00) 217.02

Fair market pricing for material needed

53.  Texture drywall - smooth / skim coat 25.00 SF 1.93 0.20 11.23 59.68 (0.00) 59.68

54.  Corner trim 12.50 LF 2.27 0.71 6.76 35.85 (0.00) 35.85

55.  Apply plant-based anti-microbial agent 14.82 SF 0.33 0.04 1.14 6.07 (0.00) 6.07
to the floor
56.  Mask and prep for paint - plastic, 12.50 LF 1.59 0.20 4.66 24.74 (0.00) 24.74
paper, tape (per LF)
57.  Mask and cover light fixture 1.00 EA 16.59 0.05 3.87 20.51 (0.00) 20.51

58.  Scrape the walls & prep for paint 100.00 SF 0.77 0.06 17.88 94.94 (0.00) 94.94

59.  Seal/prime then paint the walls (2 coats) 100.00 SF 1.13 1.38 26.55 140.93 (0.00) 140.93

60.  Painting (Agreed Price) 100.00 SF 1.13 0.00 26.22 139.22 (0.00) 139.22

Third coat required for professional painting over prime

61.  Paint door/window trim & jamb - 2 2.00 EA 37.84 0.72 17.73 94.13 (0.00) 94.13
coats (per side)
62.  Paint door slab only - 2 coats (per side) 2.00 EA 45.58 1.23 21.44 113.83 (0.00) 113.83

63.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Cost for material needed

64.  Mortar bed for tile floors 14.82 SF 4.27 1.76 15.09 80.13 (0.00) 80.13

65.  Grout sealer 14.82 SF 1.14 0.14 3.96 20.99 (0.00) 20.99

66.  FLOOR COVERING - CERAMIC 17.04 SF 22.00 9.22 89.12 473.22 (0.00) 473.22
TILE
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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CONTINUED - Pantry

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

67.  R&R Door opening (jamb & casing) - 1.00 EA 212.55 8.08 51.18 271.81 (0.00) 271.81
32"to36"wide - paint grade
68.  R&R Bifold door - full louvered - 1.00 EA 270.26 10.64 65.17 346.07 (0.00) 346.07
Single

Totals:  Pantry 37.68 438.58 2,328.75 0.00 2,328.75
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DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

69.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Cost for material needed

70.  1/2" - drywall per LF - up to 2' tall 12.50 LF 14.00 1.15 40.87 217.02 (0.00) 217.02

Fair market pricing for material needed

71.  Corner trim 12.50 LF 2.27 0.71 6.76 35.85 (0.00) 35.85

72.  Texture drywall - smooth / skim coat 25.00 SF 1.93 0.20 11.23 59.68 (0.00) 59.68

73.  Apply plant-based anti-microbial agent 8.50 SF 0.33 0.03 0.66 3.50 (0.00) 3.50
to the floor
74.  Mask and prep for paint - plastic, 12.50 LF 1.59 0.20 4.66 24.74 (0.00) 24.74
paper, tape (per LF)
75.  Mask and cover light fixture 1.00 EA 16.59 0.05 3.87 20.51 (0.00) 20.51

76.  Scrape the walls & prep for paint 100.00 SF 0.77 0.06 17.88 94.94 (0.00) 94.94

77.  Seal/prime then paint the walls (2 coats) 100.00 SF 1.13 1.38 26.55 140.93 (0.00) 140.93

78.  Painting (Agreed Price) 100.00 SF 1.13 0.00 26.22 139.22 (0.00) 139.22

Third coat required for professional painting over prime

79.  Paint door/window trim & jamb - 2 2.00 EA 37.84 0.72 17.73 94.13 (0.00) 94.13
coats (per side)
80.  Paint door slab only - 2 coats (per side) 2.00 EA 45.58 1.23 21.44 113.83 (0.00) 113.83

81.  Mortar bed for tile floors 8.50 SF 4.27 1.01 8.66 45.97 (0.00) 45.97

82.  Grout sealer 8.50 SF 1.14 0.08 2.27 12.04 (0.00) 12.04
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elizabeth@ebgcontracting.com

17620_CAP_RECON 3/24/2023 Page: 7

CONTINUED - Pantry2

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

83.  FLOOR COVERING - CERAMIC 9.78 SF 22.00 5.29 51.14 271.59 (0.00) 271.59
TILE
84.  R&R Door opening (jamb & casing) - 1.00 EA 212.55 8.08 51.18 271.81 (0.00) 271.81
32"to36"wide - paint grade
85.  R&R Bifold door - full louvered - 1.00 EA 270.26 10.64 65.17 346.07 (0.00) 346.07
Single

Totals:  Pantry2 32.93 392.00 2,081.44 0.00 2,081.44
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DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

86.  Mask and prep for paint - plastic, 36.82 LF 1.59 0.60 13.72 72.86 (0.00) 72.86
paper, tape (per LF)
87.  1/2" - drywall per LF - up to 2' tall 36.82 LF 14.00 3.38 120.38 639.24 (0.00) 639.24

Per EBG GC Pricing

88.  Baseboard - 5 1/4" 36.82 LF 5.76 6.43 50.69 269.20 (0.00) 269.20

89.  Paint baseboard - two coats 36.82 LF 1.69 0.38 14.53 77.14 (0.00) 77.14

90.  Apply plant-based anti-microbial agent 84.74 SF 0.33 0.25 6.55 34.76 (0.00) 34.76
to the floor
91.  Drywall patch / small repair, ready for 2.00 EA 119.26 0.42 55.43 294.37 (0.00) 294.37
paint
92.  Corner trim 36.82 LF 2.27 2.10 19.88 105.56 (0.00) 105.56

93.  Mask and cover light fixture 3.00 EA 16.59 0.14 11.58 61.49 (0.00) 61.49

94.  Seal/prime then paint the walls (2 coats) 294.53 SF 1.13 4.06 78.17 415.05 (0.00) 415.05

95.  Painting (Agreed Price) 294.53 SF 1.13 0.00 77.22 410.04 (0.00) 410.04

Third coat required for professional painting over prime

96.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Cost for material needed

97.  Bid Item 1.00 EA 350.00 0.00 0.00 350.00 (0.00) 350.00
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CONTINUED - Dining Room

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

Clean Chandelier heavy by professional cleaners

98.  Mortar bed for tile floors 84.74 SF 4.27 10.07 86.29 458.20 (0.00) 458.20

99.  Grout sealer 84.74 SF 1.14 0.81 22.60 120.01 (0.00) 120.01

100.  FLOOR COVERING - CERAMIC 97.46 SF 22.00 52.75 509.67 2,706.54 (0.00) 2,706.54
TILE
101.  Texture drywall - smooth / skim coat 73.63 SF 1.93 0.57 33.10 175.78 (0.00) 175.78

102.  Scrape the walls & prep for paint 294.53 SF 0.77 0.18 52.65 279.62 (0.00) 279.62

103.  Service Sliding Doors* 1.00 EA 1,750.00 105.00 430.36 2,285.36 (0.00) 2,285.36

104.  Misc* 1.00 EA 900.00 54.00 221.33 1,175.33 (0.00) 1,175.33

The above line item is to account for misc materials and labor

Totals:  Dining Room 243.24 1,839.86 10,120.16 0.00 10,120.16
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Living Room Height: 8'

554.93 SF Walls
923.49 SF Walls & Ceiling
40.95 SY Flooring
69.37 LF Ceil. Perimeter

368.56 SF Ceiling
368.56 SF Floor
69.37 LF Floor Perimeter

Missing Wall 12' 6 3/16" X 8' Opens into ENTRY_FOYER

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

105.  Painting (Agreed Price) 646.00 SF 1.13 0.00 169.36 899.34 (0.00) 899.34

Third coat required for professional painting over prime

106.  Seal/prime then paint the walls (2 554.93 SF 1.13 7.66 147.26 781.99 (0.00) 781.99
coats)
107.  Drywall patch / small repair, ready 4.00 EA 119.26 0.85 110.87 588.76 (0.00) 588.76
for paint
108.  Apply plant-based anti-microbial 368.56 SF 0.33 1.11 28.46 151.19 (0.00) 151.19
agent to the floor
109.  Outlet 5.00 EA 21.39 0.51 24.93 132.39 (0.00) 132.39

110.  Paint baseboard - two coats 69.37 LF 1.69 0.71 27.37 145.32 (0.00) 145.32

111.  Baseboard - 5 1/4" 69.37 LF 5.76 12.11 95.51 507.19 (0.00) 507.19

112.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Market pricing for material needed

ISLAND PARK - #002997

• 
ELJA5 BROTHERS GROUP 
ROOFING DIVISION 
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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CONTINUED - Living Room

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

113.  1/2" - drywall per LF - up to 2' tall 69.37 LF 14.00 6.37 226.78 1,204.33 (0.00) 1,204.33

Per EBG GC Pricing

114.  Corner trim 69.37 LF 2.27 3.95 37.45 198.87 (0.00) 198.87

115.  Mask and cover light fixture 2.00 EA 16.59 0.09 7.72 40.99 (0.00) 40.99

116.  Mask and prep for paint - plastic, 53.83 LF 1.59 0.87 20.06 106.52 (0.00) 106.52
paper, tape (per LF)
117.  Mortar bed for tile floors 368.56 SF 4.27 43.79 375.26 1,992.80 (0.00) 1,992.80

118.  Grout sealer 368.56 SF 1.14 3.54 98.30 522.00 (0.00) 522.00

119.  FLOOR COVERING - CERAMIC 423.84 SF 22.00 229.38 2,216.50 11,770.36 (0.00) 11,770.36
TILE
120.  Texture drywall - smooth / skim coat 138.73 SF 1.93 1.08 62.37 331.20 (0.00) 331.20

121.  Scrape the walls & prep for paint 554.93 SF 0.77 0.33 99.22 526.85 (0.00) 526.85

122.  R&R Door opening (jamb & casing) - 1.00 EA 212.55 8.08 51.18 271.81 (0.00) 271.81
32"to36"wide - paint grade
123.  Misc* 1.00 EA 900.00 54.00 221.33 1,175.33 (0.00) 1,175.33

The above line item is to account for misc materials and labor

Totals:  Living Room 376.53 4,055.64 21,536.85 0.00 21,536.85

master bedroom

Master shower

Master Closet

Dining Room

PantryPantry2

Kitchen

Laundry Room

Closet

Guest Bath

Guest Closet

Hallway

Living Room

Guest Room

Entry/Foyer

Garage

Crawlspace

master bath

master bedroom

Master shower

Master Closet

Dining Room

PantryPantry2

Kitchen

Laundry Room

Closet

Guest Bath

Guest Closet

Hallway

Living Room

Guest Room

Entry/Foyer

Garage

Crawlspace

master bath

4' 5"

4' 3"

2' 6" 5' 10"

3"

13
' 2

"

13
' 8

"

13' 2"

13' 10"

5'
 8

"
1'

 6
"

1'
 4

"

11
"

1'
 3

"
10

"

master bedroom Height: 8'

421.33 SF Walls
594.69 SF Walls & Ceiling
19.26 SY Flooring
52.67 LF Ceil. Perimeter

173.36 SF Ceiling
173.36 SF Floor
52.67 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

124.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Cost for material needed

125.  Drywall patch / small repair, ready 2.00 EA 119.26 0.42 55.43 294.37 (0.00) 294.37
for paint
126.  1/2" - drywall per LF - up to 2' tall 52.67 LF 14.00 4.84 172.20 914.42 (0.00) 914.42

Fair market pricing for material needed

127.  Texture drywall - smooth / skim coat 105.33 SF 1.93 0.82 47.35 251.46 (0.00) 251.46

ISLAND PARK - #002998

• 
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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CONTINUED - master bedroom

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

128.  Baseboard - 5 1/4" 52.67 LF 5.76 9.20 72.52 385.10 (0.00) 385.10

129.  Paint baseboard - two coats 52.67 LF 1.69 0.54 20.77 110.32 (0.00) 110.32

130.  Outlet 5.00 EA 21.39 0.51 24.93 132.39 (0.00) 132.39

131.  Apply plant-based anti-microbial 173.36 SF 0.33 0.52 13.40 71.13 (0.00) 71.13
agent to the floor
132.  Mask and prep for paint - plastic, 52.67 LF 1.59 0.85 19.63 104.23 (0.00) 104.23
paper, tape (per LF)
133.  Mask and cover light fixture 2.00 EA 16.59 0.09 7.72 40.99 (0.00) 40.99

134.  Scrape the walls & prep for paint 421.33 SF 0.77 0.25 75.33 400.00 (0.00) 400.00

135.  Paint the walls - two coats 421.33 SF 1.17 7.84 116.19 616.99 (0.00) 616.99

136.  Seal/prime then paint the walls (2 421.33 SF 1.13 5.81 111.80 593.71 (0.00) 593.71
coats)
137.  Painting (Agreed Price) 421.33 SF 1.13 0.00 110.45 586.55 (0.00) 586.55

Third coat required for professional painting over prime

138.  Mortar bed for tile floors 173.36 SF 4.27 20.60 176.52 937.37 (0.00) 937.37

139.  Grout sealer 173.36 SF 1.14 1.66 46.25 245.54 (0.00) 245.54

140.  FLOOR COVERING - CERAMIC 199.37 SF 22.00 107.90 1,042.63 5,536.67 (0.00) 5,536.67
TILE
141.  Corner trim 52.67 LF 2.27 3.00 28.44 151.00 (0.00) 151.00

142.  R&R Door opening (jamb & casing) - 1.00 EA 212.55 8.08 51.18 271.81 (0.00) 271.81
32"to36"wide - paint grade
143.  R&R Interior door unit 1.00 EA 371.78 15.86 89.93 477.57 (0.00) 477.57

144.  Door knob - interior 1.00 EA 46.86 1.28 11.16 59.30 (0.00) 59.30

145.  Paint door slab only - 2 coats (per 2.00 EA 45.58 1.23 21.44 113.83 (0.00) 113.83
side)
146.  Paint door/window trim & jamb - 2 2.00 EA 37.84 0.72 17.73 94.13 (0.00) 94.13
coats (per side)
147.  Service Sliding Doors* 1.00 EA 1,750.00 105.00 430.36 2,285.36 (0.00) 2,285.36

148.  Misc* 1.00 EA 900.00 54.00 221.33 1,175.33 (0.00) 1,175.33

The above line item is to account for misc materials and labor

Totals:  master bedroom 353.12 3,020.40 16,039.18 0.00 16,039.18

ISLAND PARK - #002999

• 
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ROOFING DIVISION 



11

Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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master bath Height: 8'

210.67 SF Walls
250.01 SF Walls & Ceiling

4.37 SY Flooring
26.33 LF Ceil. Perimeter

39.34 SF Ceiling
39.34 SF Floor
26.33 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

149.  Apply plant-based anti-microbial 39.34 SF 0.33 0.12 3.03 16.13 (0.00) 16.13
agent to the floor
150.  Vanity - Premium grade 6.00 LF 478.04 153.09 700.95 3,722.28 (0.00) 3,722.28

151.  Countertop - Granite or Marble 15.00 SF 75.22 24.87 267.54 1,420.71 (0.00) 1,420.71

152.  Sink faucet - Bathroom 2.00 EA 233.54 17.08 112.32 596.48 (0.00) 596.48

153.  Sink - double basin 1.00 EA 413.16 16.61 99.70 529.47 (0.00) 529.47

154.  Bathtub - Detach & reset 1.00 EA 716.66 0.00 166.27 882.93 (0.00) 882.93

155.  Mirror - 1/8" plate glass 15.00 SF 15.25 8.17 54.97 291.89 (0.00) 291.89

156.  Detach & Reset Medicine cabinet 1.00 EA 67.10 0.00 15.57 82.67 (0.00) 82.67

157.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Cost for material needed

158.  1/2" - drywall per LF - up to 2' tall 26.33 LF 14.00 2.42 86.08 457.12 (0.00) 457.12

159.  Corner trim 26.33 LF 2.27 1.50 14.21 75.48 (0.00) 75.48

160.  P-trap assembly - ABS (plastic) 1.00 EA 71.63 0.48 16.73 88.84 (0.00) 88.84

161.  Seal & paint vanity - inside and out 6.00 LF 43.94 2.03 61.64 327.31 (0.00) 327.31

162.  Remove Wallpaper 200.00 SF 1.20 0.00 55.68 295.68 (0.00) 295.68

163.  Mortar bed for tile 210.67 SF 6.21 18.83 307.89 1,634.98 (0.00) 1,634.98

164.  Ceramic Wall tile* 210.67 SF 23.51 297.17 1,218.00 6,468.02 (0.00) 6,468.02

165.  Scrape the walls & prep for paint 210.67 SF 0.77 0.13 37.68 200.03 (0.00) 200.03

166.  Mask and prep for paint - plastic, 26.33 LF 1.59 0.43 9.81 52.10 (0.00) 52.10
paper, tape (per LF)
167.  Seal/prime then paint the walls (2 210.67 SF 1.13 2.91 55.91 296.88 (0.00) 296.88
coats)
168.  Painting (Agreed Price) 210.67 SF 1.13 0.00 55.23 293.29 (0.00) 293.29

Third coat required for professional painting over prime

169.  Paint door slab only - 2 coats (per 2.00 EA 45.58 1.23 21.44 113.83 (0.00) 113.83
side)
170.  Paint door/window trim & jamb - 2 2.00 EA 37.84 0.72 17.73 94.13 (0.00) 94.13
coats (per side)
171.  FLOOR COVERING - CERAMIC 45.24 SF 22.00 24.48 236.58 1,256.34 (0.00) 1,256.34
TILE
172.  Mortar bed for tile floors 39.34 SF 4.27 4.67 40.05 212.70 (0.00) 212.70

173.  Grout sealer 39.34 SF 1.14 0.38 10.49 55.72 (0.00) 55.72

174.  Texture drywall - smooth / skim coat 52.67 SF 1.93 0.41 23.69 125.75 (0.00) 125.75

ISLAND PARK - #003000

• 
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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CONTINUED - master bath

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

175.  R&R Door opening (jamb & casing) - 1.00 EA 212.55 8.08 51.18 271.81 (0.00) 271.81
32"to36"wide - paint grade
176.  R&R Interior door unit 1.00 EA 371.78 15.86 89.93 477.57 (0.00) 477.57

177.  Door knob - interior 1.00 EA 46.86 1.28 11.16 59.30 (0.00) 59.30

Totals:  master bath 605.05 3,877.17 20,589.05 0.00 20,589.05
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Master shower Height: 8'

178.67 SF Walls
200.84 SF Walls & Ceiling

2.46 SY Flooring
22.33 LF Ceil. Perimeter

22.17 SF Ceiling
22.17 SF Floor
22.33 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

178.  Apply plant-based anti-microbial 22.17 SF 0.33 0.07 1.72 9.11 (0.00) 9.11
agent to the floor
179.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Cost for material needed

180.  5/8" - drywall per LF - up to 2' tall 22.33 LF 14.00 2.18 73.02 387.82 (0.00) 387.82

Per EBG GC Pricing

181.  Texture drywall - smooth / skim coat 44.67 SF 1.93 0.35 20.09 106.65 (0.00) 106.65

182.  Corner trim 22.33 LF 2.27 1.27 12.05 64.01 (0.00) 64.01

183.  Shower pan - Large 1.00 EA 264.42 4.47 62.39 331.28 (0.00) 331.28

184.  Tile shower - 61 to 100 SF 1.00 EA 1,816.91 35.65 429.79 2,282.35 (0.00) 2,282.35

185.  Shower base 1.00 EA 361.65 16.58 87.76 465.99 (0.00) 465.99

186.  Open and close slab for plumbing 1.00 EA 2,123.44 3.86 493.53 2,620.83 (0.00) 2,620.83
work
187.  P-trap assembly - ABS (plastic) 1.00 EA 71.63 0.48 16.73 88.84 (0.00) 88.84

188.  Detach & Reset Handicap grab bar - 1.00 EA 42.58 0.00 9.88 52.46 (0.00) 52.46
Stainless steel, 1 1/2" x 30"
189.  Floor drain - tub/shower - 1.00 EA 48.55 0.62 11.41 60.58 (0.00) 60.58
metal/plastic
190.  Detach & Reset Cabinetry - upper 2.00 LF 76.54 0.00 35.52 188.60 (0.00) 188.60
(wall) units

ISLAND PARK - #003001

• 
ELJA5 BROTHERS GROUP 
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com

17620_CAP_RECON 3/24/2023 Page: 13

CONTINUED - Master shower

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

191.  Toilet flange 1.00 EA 282.77 5.52 66.88 355.17 (0.00) 355.17

192.  Toilet 1.00 EA 547.59 18.26 131.28 697.13 (0.00) 697.13

193.  Angle stop valve 1.00 EA 38.98 0.43 9.15 48.56 (0.00) 48.56

194.  Toilet seat 1.00 EA 59.54 1.89 14.25 75.68 (0.00) 75.68

195.  Bathroom ventilation fan w/light 1.00 EA 175.94 7.19 42.49 225.62 (0.00) 225.62

196.  Baseboard - 5 1/4" 22.33 LF 5.76 3.90 30.75 163.27 (0.00) 163.27

197.  Remove Wallpaper 89.33 SF 1.20 0.00 24.87 132.07 (0.00) 132.07

198.  Paint baseboard - two coats 22.33 LF 1.69 0.23 8.82 46.79 (0.00) 46.79

199.  Scrape the walls & prep for paint 178.67 SF 0.77 0.11 31.94 169.63 (0.00) 169.63

200.  Mask and prep for paint - plastic, 22.33 LF 1.59 0.36 8.32 44.18 (0.00) 44.18
paper, tape (per LF)
201.  Seal/prime then paint the walls (2 178.67 SF 1.13 2.47 47.42 251.79 (0.00) 251.79
coats)
202.  Painting (Agreed Price) 178.67 SF 1.13 0.00 46.84 248.74 (0.00) 248.74

Third coat required for professional painting over prime

203.  R&R Mortar bed for tile floors 22.17 SF 6.37 2.63 33.39 177.25 (0.00) 177.25

204.  Grout sealer 22.17 SF 1.14 0.21 5.91 31.39 (0.00) 31.39

205.  FLOOR COVERING - CERAMIC 25.50 SF 22.00 13.80 133.36 708.16 (0.00) 708.16
TILE
206.  Misc* 1.00 EA 900.00 54.00 221.33 1,175.33 (0.00) 1,175.33

The above line item is to account for misc materials and labor

Totals:  Master shower 178.63 2,146.60 11,398.89 0.00 11,398.89master bedroom
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Master Closet Height: 8'

188.00 SF Walls
219.88 SF Walls & Ceiling

3.54 SY Flooring
23.50 LF Ceil. Perimeter

31.88 SF Ceiling
31.88 SF Floor
23.50 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

207.  Apply plant-based anti-microbial 31.88 SF 0.33 0.10 2.46 13.08 (0.00) 13.08
agent to the floor
208.  1/2" - drywall per LF - up to 2' tall 23.50 LF 14.00 2.16 76.83 407.99 (0.00) 407.99

ISLAND PARK - #003002
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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CONTINUED - Master Closet

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

209.  Corner trim 23.50 LF 2.27 1.34 12.69 67.38 (0.00) 67.38

210.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Cost for material needed

211.  Baseboard - 5 1/4" 23.50 LF 5.76 4.10 32.35 171.81 (0.00) 171.81

212.  Closet rod - Detach & reset 23.50 LF 3.31 0.00 18.04 95.83 (0.00) 95.83

213.  Paint baseboard - two coats 23.50 LF 1.69 0.24 9.28 49.24 (0.00) 49.24

214.  Scrape the walls & prep for paint 188.00 SF 0.77 0.11 33.60 178.47 (0.00) 178.47

215.  Mask and prep for paint - plastic, 23.50 LF 1.59 0.38 8.76 46.51 (0.00) 46.51
paper, tape (per LF)
216.  Seal/prime then paint the walls (2 188.00 SF 1.13 2.59 49.88 264.91 (0.00) 264.91
coats)
217.  Painting (Agreed Price) 188.00 SF 1.13 0.00 49.28 261.72 (0.00) 261.72

Third coat required for professional painting over prime

218.  Mortar bed for tile floors 31.88 SF 4.27 3.79 32.46 172.38 (0.00) 172.38

219.  Grout sealer 31.88 SF 1.14 0.31 8.51 45.16 (0.00) 45.16

220.  FLOOR COVERING - CERAMIC 36.66 SF 22.00 19.84 191.71 1,018.07 (0.00) 1,018.07
TILE
221.  Texture drywall - smooth / skim coat 47.00 SF 1.93 0.37 21.13 112.21 (0.00) 112.21

222.  R&R Door opening (jamb & casing) - 1.00 EA 212.55 8.08 51.18 271.81 (0.00) 271.81
32"to36"wide - paint grade
223.  R&R Bifold mirrored door set - 1.00 EA 643.81 27.83 155.82 827.46 (0.00) 827.46
Double
224.  Paint door/window trim & jamb - 2 2.00 EA 37.84 0.72 17.73 94.13 (0.00) 94.13
coats (per side)

Totals:  Master Closet 74.06 807.42 4,287.77 0.00 4,287.77
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48.89 SF Floor
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DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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CONTINUED - Laundry Room

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

225.  Apply plant-based anti-microbial 48.89 SF 0.33 0.15 3.79 20.07 (0.00) 20.07
agent to the floor
226.  Washer/Washing machine - Remove 1.00 EA 55.08 0.00 12.78 67.86 (0.00) 67.86
& reset
227.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Cost for material needed

228.  1/2" - drywall per LF - up to 2' tall 29.00 LF 14.00 2.66 94.81 503.47 (0.00) 503.47

Per EBG GC Pricing

229.  Corner trim 29.00 LF 2.27 1.65 15.66 83.14 (0.00) 83.14

230.  Texture drywall - smooth / skim coat 58.00 SF 1.93 0.45 26.07 138.46 (0.00) 138.46

231.  Detach & Reset Shelving - wire 29.00 LF 12.44 0.00 83.70 444.46 (0.00) 444.46
(vinyl coated)
232.  Scrape the walls & prep for paint 232.00 SF 0.77 0.14 41.49 220.27 (0.00) 220.27

233.  Mask and prep for paint - plastic, 29.00 LF 1.59 0.47 10.80 57.38 (0.00) 57.38
paper, tape (per LF)
234.  Paint baseboard - two coats 29.00 LF 1.69 0.30 11.44 60.75 (0.00) 60.75

235.  Mask and cover light fixture 2.00 EA 16.59 0.09 7.72 40.99 (0.00) 40.99

236.  Seal/prime then paint the walls (2 232.00 SF 1.13 3.20 61.56 326.92 (0.00) 326.92
coats)
237.  Painting (Agreed Price) 232.00 SF 1.13 0.00 60.82 322.98 (0.00) 322.98

Third coat required for professional painting over prime

238.  Mortar bed for tile floors 48.89 SF 4.27 5.81 49.78 264.35 (0.00) 264.35

239.  Grout sealer 48.89 SF 1.14 0.47 13.04 69.24 (0.00) 69.24

240.  FLOOR COVERING - CERAMIC 56.22 SF 22.00 30.43 294.01 1,561.28 (0.00) 1,561.28
TILE
241.  R&R Door opening (jamb & casing) - 2.00 EA 212.55 16.16 102.37 543.63 (0.00) 543.63
32"to36"wide - paint grade
242.  Paint door/window trim & jamb - 2 2.00 EA 37.84 0.72 17.73 94.13 (0.00) 94.13
coats (per side)
243.  R&R Interior door unit 1.00 EA 371.78 15.86 89.93 477.57 (0.00) 477.57

244.  Paint door slab only - 2 coats (per 2.00 EA 45.58 1.23 21.44 113.83 (0.00) 113.83
side)
245.  Misc* 1.00 EA 900.00 54.00 221.33 1,175.33 (0.00) 1,175.33

The above line item is to account for misc materials and labor

Totals:  Laundry Room 135.89 1,275.98 6,775.72 0.00 6,775.72

ISLAND PARK - #003004

• 
ELJA5 BROTHERS GROUP 
ROOFING DIVISION 



16

Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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78.60 SF Walls
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9.82 LF Ceil. Perimeter

3.49 SF Ceiling
3.49 SF Floor
9.82 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

246.  Apply plant-based anti-microbial 3.49 SF 0.33 0.01 0.27 1.43 (0.00) 1.43
agent to the floor
247.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Cost for material needed

248.  Detach & Reset Shelving - wire 9.82 LF 12.44 0.00 28.34 150.50 (0.00) 150.50
(vinyl coated)
249.  1/2" - drywall per LF - up to 2' tall 9.82 LF 14.00 0.90 32.11 170.49 (0.00) 170.49

Fair market pricing for material needed

250.  Texture drywall - smooth / skim coat 19.65 SF 1.93 0.15 8.84 46.91 (0.00) 46.91

251.  Corner trim 9.82 LF 2.27 0.56 5.30 28.15 (0.00) 28.15

252.  Scrape the walls & prep for paint 78.60 SF 0.77 0.05 14.06 74.63 (0.00) 74.63

253.  Mask and prep for paint - plastic, 9.82 LF 1.59 0.16 3.66 19.43 (0.00) 19.43
paper, tape (per LF)
254.  Mask and cover light fixture 1.00 EA 16.59 0.05 3.87 20.51 (0.00) 20.51

255.  Seal/prime then paint the walls (2 78.60 SF 1.13 1.08 20.86 110.76 (0.00) 110.76
coats)
256.  Painting (Agreed Price) 78.60 SF 1.13 0.00 20.61 109.43 (0.00) 109.43

Third coat required for professional painting over prime

257.  Mortar bed for tile floors 3.49 SF 4.27 0.41 3.56 18.87 (0.00) 18.87

258.  Grout sealer 3.49 SF 1.14 0.03 0.93 4.94 (0.00) 4.94

259.  FLOOR COVERING - CERAMIC 4.01 SF 22.00 2.17 20.97 111.36 (0.00) 111.36
TILE
260.  R&R Door opening (jamb & casing) - 1.00 EA 212.55 8.08 51.18 271.81 (0.00) 271.81
32"to36"wide - paint grade
261.  Paint door/window trim & jamb - 2 2.00 EA 37.84 0.72 17.73 94.13 (0.00) 94.13
coats (per side)
262.  R&R Bifold door - full louvered - 1.00 EA 270.26 10.64 65.17 346.07 (0.00) 346.07
Single
263.  Paint bifold door set - slab only - 2 2.00 EA 61.44 2.41 29.07 154.36 (0.00) 154.36
coats (per side)

Totals:  Closet 29.52 362.24 1,923.39 0.00 1,923.39

ISLAND PARK - #003005

• 
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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225.33 SF Walls
269.28 SF Walls & Ceiling

4.88 SY Flooring
28.17 LF Ceil. Perimeter

43.94 SF Ceiling
43.94 SF Floor
28.17 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

264.  Apply plant-based anti-microbial 43.94 SF 0.33 0.13 3.40 18.03 (0.00) 18.03
agent to the floor
265.  Mirror - 1/8" plate glass 18.00 SF 15.44 9.81 66.76 354.49 (0.00) 354.49

266.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Cost for material needed

267.  1/2" - drywall per LF - up to 2' tall 28.17 LF 14.00 2.59 92.10 489.07 (0.00) 489.07

Current pricing for material needed

268.  Corner trim 28.17 LF 2.27 1.61 15.20 80.76 (0.00) 80.76

269.  Mortar bed for tile 225.33 SF 6.21 20.14 329.32 1,748.76 (0.00) 1,748.76

270.  Ceramic Wall tile* 225.33 SF 23.51 317.85 1,302.76 6,918.12 (0.00) 6,918.12

271.  Baseboard - 5 1/4" 28.17 LF 5.76 4.92 38.78 205.96 (0.00) 205.96

272.  Wallpaper 225.33 SF 2.88 15.41 154.13 818.49 (0.00) 818.49

273.  Texture drywall - smooth / skim coat 56.33 SF 1.93 0.44 25.33 134.49 (0.00) 134.49

274.  Toilet 1.00 EA 547.59 18.26 131.28 697.13 (0.00) 697.13

275.  P-trap assembly - ABS (plastic) 1.00 EA 71.63 0.48 16.73 88.84 (0.00) 88.84

276.  Angle stop valve 1.00 EA 38.98 0.43 9.15 48.56 (0.00) 48.56

277.  Toilet flange 1.00 EA 282.77 5.52 66.88 355.17 (0.00) 355.17

278.  Toilet seat 1.00 EA 59.54 1.89 14.25 75.68 (0.00) 75.68

279.  Sink - single 1.00 EA 290.98 9.83 69.79 370.60 (0.00) 370.60

280.  Sink faucet - Bathroom 1.00 EA 239.98 8.54 57.66 306.18 (0.00) 306.18

281.  Light fixture - Detach & reset 1.00 EA 75.68 0.00 17.56 93.24 (0.00) 93.24

282.  Vanity 10.00 LF 244.49 115.03 593.90 3,153.83 (0.00) 3,153.83

283.  Seal & paint vanity - inside and out 5.00 LF 43.94 1.69 51.36 272.75 (0.00) 272.75

284.  Paint baseboard - two coats 28.17 LF 1.69 0.29 11.10 59.00 (0.00) 59.00

285.  Scrape the walls & prep for paint 225.33 SF 0.77 0.14 40.29 213.93 (0.00) 213.93

286.  Mask and prep for paint - plastic, 28.17 LF 1.59 0.46 10.50 55.75 (0.00) 55.75
paper, tape (per LF)
287.  Seal/prime then paint the walls (2 225.33 SF 1.13 3.11 59.79 317.52 (0.00) 317.52
coats)
288.  Painting (Agreed Price) 646.00 SF 1.13 0.00 169.36 899.34 (0.00) 899.34

Third coat required for professional painting over prime

289.  Ceramic tile base 50.54 LF 18.74 20.26 224.43 1,191.81 (0.00) 1,191.81

290.  Mortar bed for tile floors 43.94 SF 4.27 5.22 44.74 237.58 (0.00) 237.58

291.  Grout sealer 43.94 SF 1.14 0.42 11.72 62.23 (0.00) 62.23

ISLAND PARK - #003006
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com

17620_CAP_RECON 3/24/2023 Page: 18

CONTINUED - Guest Bath

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

292.  FLOOR COVERING - CERAMIC 50.54 SF 22.00 27.35 264.30 1,403.53 (0.00) 1,403.53
TILE
293.  R&R Door opening (jamb & casing) - 1.00 EA 212.55 8.08 51.18 271.81 (0.00) 271.81
32"to36"wide - paint grade
294.  Paint door/window trim & jamb - 2 2.00 EA 37.84 0.72 17.73 94.13 (0.00) 94.13
coats (per side)
295.  R&R Interior door unit 1.00 EA 371.78 15.86 89.93 477.57 (0.00) 477.57

296.  Door knob - interior 1.00 EA 46.86 1.28 11.16 59.30 (0.00) 59.30

297.  Paint door slab only - 2 coats (per 2.00 EA 45.58 1.23 21.44 113.83 (0.00) 113.83
side)
298.  Bathtub - Detach & reset 1.00 EA 716.66 0.00 166.27 882.93 (0.00) 882.93

299.  Misc* 1.00 EA 900.00 54.00 221.33 1,175.33 (0.00) 1,175.33

The above line item is to account for misc materials and labor

Totals:  Guest Bath 675.09 4,507.32 23,935.35 0.00 23,935.35
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Guest Closet Height: 8'

122.67 SF Walls
133.02 SF Walls & Ceiling

1.15 SY Flooring
15.33 LF Ceil. Perimeter

10.35 SF Ceiling
10.35 SF Floor
15.33 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

300.  Apply plant-based anti-microbial 10.35 SF 0.33 0.03 0.79 4.24 (0.00) 4.24
agent to the floor
301.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Cost for material needed

302.  1/2" - drywall per LF - up to 2' tall 15.33 LF 14.00 1.41 50.12 266.15 (0.00) 266.15

303.  Corner trim 15.33 LF 2.27 0.87 8.28 43.95 (0.00) 43.95

304.  Texture drywall - smooth / skim coat 30.67 SF 1.93 0.24 13.79 73.22 (0.00) 73.22

305.  Baseboard - 5 1/4" 15.33 LF 5.76 2.68 21.11 112.09 (0.00) 112.09

306.  Closet rod - Detach & reset 15.33 LF 3.31 0.00 11.77 62.51 (0.00) 62.51

307.  Detach & Reset Shelving - wire 15.33 LF 12.44 0.00 44.25 234.96 (0.00) 234.96
(vinyl coated)
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Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com
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CONTINUED - Guest Closet

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

308.  Scrape the walls & prep for paint 122.67 SF 0.77 0.07 21.94 116.47 (0.00) 116.47

309.  Mask and prep for paint - plastic, 15.33 LF 1.59 0.25 5.71 30.33 (0.00) 30.33
paper, tape (per LF)
310.  Paint baseboard - two coats 15.33 LF 1.69 0.16 6.05 32.12 (0.00) 32.12

311.  Mask and cover light fixture 1.00 EA 16.59 0.05 3.87 20.51 (0.00) 20.51

312.  Seal/prime then paint the walls (2 122.67 SF 1.13 1.69 32.55 172.86 (0.00) 172.86
coats)
313.  Painting (Agreed Price) 122.67 SF 1.13 0.00 32.16 170.78 (0.00) 170.78

Third coat required for professional painting over prime

314.  Mortar bed for tile floors 10.35 SF 4.27 1.23 10.54 55.96 (0.00) 55.96

315.  Grout sealer 10.35 SF 1.14 0.10 2.76 14.66 (0.00) 14.66

316.  FLOOR COVERING - CERAMIC 11.91 SF 22.00 6.45 62.28 330.75 (0.00) 330.75
TILE
317.  R&R Door opening (jamb & casing) - 1.00 EA 212.55 8.08 51.18 271.81 (0.00) 271.81
32"to36"wide - paint grade
318.  Paint door/window trim & jamb - 2 2.00 EA 37.84 0.72 17.73 94.13 (0.00) 94.13
coats (per side)
319.  R&R Bifold door set - full louvered - 1.00 EA 525.01 21.29 126.73 673.03 (0.00) 673.03
Double
320.  Paint full lvrd bifold door set - slab - 2.00 EA 97.58 2.41 45.84 243.41 (0.00) 243.41
2 coats -per side

Totals:  Guest Closet 49.83 605.16 3,213.55 0.00 3,213.55
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226.92 SF Walls
274.27 SF Walls & Ceiling

5.26 SY Flooring
28.37 LF Ceil. Perimeter

47.35 SF Ceiling
47.35 SF Floor
28.37 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

321.  Mask and prep for paint - plastic, 28.37 LF 1.59 0.46 10.57 56.14 (0.00) 56.14
paper, tape (per LF)
322.  1/2" - drywall per LF - up to 2' tall 28.37 LF 14.00 2.60 92.74 492.52 (0.00) 492.52

Per EBG GC Pricing

323.  Baseboard - 5 1/4" 28.37 LF 5.76 4.95 39.05 207.41 (0.00) 207.41
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CONTINUED - Hallway

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

324.  Paint baseboard - two coats 28.37 LF 1.69 0.29 11.18 59.42 (0.00) 59.42

325.  Apply plant-based anti-microbial 47.35 SF 0.33 0.14 3.67 19.44 (0.00) 19.44
agent to the floor
326.  Drywall patch / small repair, ready 2.00 EA 119.26 0.42 55.43 294.37 (0.00) 294.37
for paint
327.  Mask and cover light fixture 1.00 EA 16.59 0.05 3.87 20.51 (0.00) 20.51

328.  Seal/prime then paint the walls (2 226.92 SF 1.13 3.13 60.22 319.77 (0.00) 319.77
coats)
329.  Painting (Agreed Price) 226.92 SF 1.13 0.00 59.49 315.91 (0.00) 315.91

Third coat required for professional painting over prime

330.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
Cost for material needed

331.  Mortar bed for tile floors 47.35 SF 4.27 5.63 48.21 256.02 (0.00) 256.02

332.  Grout sealer 47.35 SF 1.14 0.45 12.63 67.06 (0.00) 67.06

333.  FLOOR COVERING - CERAMIC 54.45 SF 22.00 29.47 284.76 1,512.13 (0.00) 1,512.13
TILE
334.  Texture drywall - smooth / skim coat 56.73 SF 1.93 0.44 25.50 135.43 (0.00) 135.43

335.  Scrape the walls & prep for paint 226.92 SF 0.77 0.14 40.58 215.45 (0.00) 215.45

336.  R&R Door opening (jamb & casing) - 1.00 EA 212.55 8.08 51.18 271.81 (0.00) 271.81
32"to36"wide - paint grade
337.  Corner trim 28.37 LF 2.27 1.62 15.31 81.33 (0.00) 81.33

Totals:  Hallway 59.97 850.10 4,514.33 0.00 4,514.33
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514.65 SF Walls & Ceiling
12.29 SY Flooring
50.50 LF Ceil. Perimeter
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DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

338.  Apply plant-based anti-microbial 110.65 SF 0.33 0.33 8.55 45.39 (0.00) 45.39
agent to the floor
339.  Batt insulation - 4" - R13 - paper / foil 53.83 SF 2.82 2.10 35.71 189.61 (0.00) 189.61
faced
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CONTINUED - Guest Room

DESCRIPTION QUANTITY UNIT PRICE RCV DEPREC. ACVTAX O&P

Cost for material needed

340.  1/2" - drywall per LF - up to 2' tall 50.50 LF 14.00 4.64 165.10 876.74 (0.00) 876.74

341.  Texture drywall - smooth / skim coat 101.00 SF 1.93 0.79 45.40 241.12 (0.00) 241.12

342.  Baseboard - 5 1/4" 50.50 LF 5.76 8.82 69.54 369.24 (0.00) 369.24

343.  Scrape the walls & prep for paint 404.00 SF 0.77 0.24 72.23 383.55 (0.00) 383.55

344.  Mask and prep for paint - plastic, 50.50 LF 1.59 0.82 18.82 99.94 (0.00) 99.94
paper, tape (per LF)
345.  Paint baseboard - two coats 50.50 LF 1.69 0.52 19.92 105.79 (0.00) 105.79

346.  Mask and cover light fixture 2.00 EA 16.59 0.09 7.72 40.99 (0.00) 40.99

347.  Seal/prime then paint the walls (2 404.00 SF 1.13 5.58 107.21 569.31 (0.00) 569.31
coats)
348.  Painting (Agreed Price) 404.00 SF 1.13 0.00 105.91 562.43 (0.00) 562.43

Third coat required for professional painting over prime

349.  Mortar bed for tile floors 110.65 SF 4.27 13.15 112.67 598.30 (0.00) 598.30

350.  Grout sealer 110.65 SF 1.14 1.06 29.52 156.72 (0.00) 156.72

351.  FLOOR COVERING - CERAMIC 127.24 SF 22.00 68.86 665.40 3,533.54 (0.00) 3,533.54
TILE
352.  R&R Door opening (jamb & casing) - 1.00 EA 212.55 8.08 51.18 271.81 (0.00) 271.81
32"to36"wide - paint grade
353.  Paint door/window trim & jamb - 2 2.00 EA 37.84 0.72 17.73 94.13 (0.00) 94.13
coats (per side)
354.  R&R Interior door unit 1.00 EA 371.78 15.86 89.93 477.57 (0.00) 477.57

355.  Door knob - interior 1.00 EA 46.86 1.28 11.16 59.30 (0.00) 59.30

356.  Paint door slab only - 2 coats (per 2.00 EA 45.58 1.23 21.44 113.83 (0.00) 113.83
side)
357.  Misc* 1.00 EA 900.00 54.00 221.33 1,175.33 (0.00) 1,175.33

The above line item is to account for misc materials and labor

358.  Corner trim 50.50 LF 2.27 2.88 27.27 144.79 (0.00) 144.79

Totals:  Guest Room 191.05 1,903.74 10,109.43 0.00 10,109.43

ISLAND PARK - #003010

• 
ELJA5 BROTHERS GROUP 
ROOFING DIVISION 
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com

17620_CAP_RECON 3/24/2023 Page: 22
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Garage Height: 8'

745.33 SF Walls
1287.21 SF Walls & Ceiling

60.21 SY Flooring
93.17 LF Ceil. Perimeter

541.88 SF Ceiling
541.88 SF Floor
93.17 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

359.  R&R Water heater overflow drain 1.00 EA 65.06 1.46 15.44 81.96 (0.00) 81.96
pan
360.  Flexible gas supply line connector - 1.00 EA 34.20 1.32 8.24 43.76 (0.00) 43.76
1/2" - up to 24"
361.  Water heater - 40 gallon - Gas - 6 yr 1.00 EA 1,177.66 40.47 282.61 1,500.74 (0.00) 1,500.74

Totals:  Garage 43.25 306.29 1,626.46 0.00 1,626.46
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Crawlspace Height: 8'

826.67 SF Walls
1481.19 SF Walls & Ceiling

72.72 SY Flooring
103.33 LF Ceil. Perimeter

654.52 SF Ceiling
654.52 SF Floor
103.33 LF Floor Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

362.  Dehumidifier (per 24 hr period) - 2.00 EA 133.00 0.00 61.71 327.71 (0.00) 327.71
160+ ppd - No monitor.
363.  Moisture protection - vapor barrier 1,398.00 SF 0.14 2.52 45.99 244.23 (0.00) 244.23
seam tape
364.  Moisture protection for crawl space - 1,398.00 SF 1.66 9.23 540.54 2,870.45 (0.00) 2,870.45
visqueen - 10 mil
365.  Insulation (Agreed Price) 1,398.00 SF 3.50 0.00 1,135.18 6,028.18 (0.00) 6,028.18

366.  Bid Item 1.00 EA 850.00 0.00 0.00 850.00 (0.00) 850.00

PPE and Professional Ventilation Equipment for working conditions

367.  Moisture protection for crawl space - 1,398.00 SF 1.04 17.61 341.39 1,812.92 (0.00) 1,812.92
hydrated lime
368.  Negative air fan/Air scrubber (24 hr 4.00 DA 70.00 0.00 64.96 344.96 (0.00) 344.96
period) - No monit.
Per OSHA Requirement

Totals:  Crawlspace 29.36 2,189.77 12,478.45 0.00 12,478.45

Total:  Main Level 4,253.68 40,305.42 215,446.26 0.00 215,446.26

ISLAND PARK - #003011

• 
ELJA5 BROTHERS GROUP 
ROOFING DIVISION 
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com

17620_CAP_RECON 3/24/2023 Page: 23

Labor Minimums Applied

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV

369.  Insulation labor minimum 1.00 EA 140.91 0.00 32.69 173.60 (0.00) 173.60

370.  Door labor minimum 1.00 EA 84.40 0.00 19.58 103.98 (0.00) 103.98

371.  Finish hardware labor minimum 1.00 EA 47.22 0.00 10.96 58.18 (0.00) 58.18

Totals:  Labor Minimums Applied 0.00 63.23 335.76 0.00 335.76

Line Item Totals:  17620_CAP_RECON 4,253.68 40,368.65 215,782.02 0.00 215,782.02

Grand Total Areas:
5,275.29 SF Walls 2,413.53 SF Ceiling SF Walls and Ceiling7,688.82
2,413.53 SF Floor 268.17 SY Flooring 659.41 LF Floor Perimeter

0.00 SF Long Wall 0.00 SF Short Wall 659.41 LF Ceil. Perimeter

2,413.53 Floor Area 2,581.39 Total Area 5,275.29 Interior Wall Area
3,047.81 Exterior Wall Area 338.65 Exterior Perimeter of

Walls

0.00 Surface Area 0.00 Number of Squares 0.00 Total Perimeter Length
0.00 Total Ridge Length 0.00 Total Hip Length

ISLAND PARK - #003012

• 
ELJA5 BROTHERS GROUP 
ROOFING DIVISION 
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com

17620_CAP_RECON 3/24/2023 Page: 24

Summary
Line Item Total 171,159.69

Material Sales Tax 4,041.21

Subtotal 175,200.90
Overhead 20,880.06
Profit 19,488.59
Laundering Tax 212.47

Replacement Cost Value $215,782.02
Net Claim $215,782.02

Elizabeth Brath
Estimator

ISLAND PARK - #003013

• 
ELJA5 BROTHERS GROUP 
ROOFING DIVISION 
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Elias Brothers General Contractor, Inc

Elias Brothers GC Division
4627 Arnold Avenue, Suite #201
Naples, FL 34104
Office:  239-293-2442
elizabeth@ebgcontracting.com

17620_CAP_RECON 3/24/2023 Page: 25

Recap of Taxes, Overhead and Profit

Overhead (12%) Profit (10%) Material Sales Tax Laundering Tax (2%) Manuf. Home Tax Storage Rental Tax
(6%) (6%) (6%)

Line Items
20,880.06 19,488.59 4,041.21 212.47 0.00 0.00

Total
20,880.06 19,488.59 4,041.21 212.47 0.00 0.00

ISLAND PARK - #003014

• 
ELJA5 BROTHERS GROUP 
ROOFING DIVISION 
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17620_CAP_RECON 3/24/2023 Page: 26
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Name

Property address:

Reconstruction Form: No BOD Signed No

Date: 4/11/2023 Contractor Elias

Total initial flood proceeds per detail flood report 107,380.27       

Less deductible 661.76              

Net flood insurance proceeds after deductible 106,718.51       

Deductions

Less: Servpro Remediation 33,420.19     

Less: Elias Contractor Reconstruction

Electrical Inspections and Repairs 1,465.00       Inv# 32030

Plumbing Inspections and Repairs 6,195.00       Inv# 32030

General Repairs: Insulation and vapor barrier, drywall 34,985.00     Inv# 32030

Less: Elias Contractor Reconstruction 42,645.00     

Owner Distributions Ck# Approved By

0.00

Total Owner Distributions -                

Less: Pegasus Administration Costs 72.79            

Net flood insurance proceeds distributed 76,137.98         

Balance remaining prior to contingency hold 30,580.53         

Reserves Contigency 2,000.00           

Balance after contigency holds 28,580.53         

Notes: 

This one had an owner distribution of $38,750, but they were Elias - removed, assume under wrong owner.

Elias Xactimate for additional proceeds submitted & awaiting review.

Janelle Goff

17620 Captiva Island

Island Park Village Section 5.2

Hurricane Ian Flood Insurance Proceeds Distribution Summary

ISLAND PARK - #003016



Name

Property address:

Reconstruction Form: No BOD Signed No

Date: 4/11/2023 Contractor Elias

Total initial flood proceeds per detail flood report 107,380.27       

Less deductible 661.76              

Net flood insurance proceeds after deductible 106,718.51       

Deductions

Less: Servpro Remediation 33,420.19     

Less: Elias Contractor Reconstruction

Electrical Inspections and Repairs 1,465.00       Inv# 32030

Plumbing Inspections and Repairs 6,195.00       Inv# 32030

General Repairs: Insulation and vapor barrier, drywall 34,985.00     Inv# 32030

Less: Elias Contractor Reconstruction 42,645.00     

Owner Distributions Ck# Approved By

0.00

Total Owner Distributions -                

Less: Pegasus Administration Costs 72.79            

Net flood insurance proceeds distributed 76,137.98         

Balance remaining prior to contingency hold 30,580.53         

Reserves Contigency 2,000.00           

Balance after contigency holds 28,580.53         

Notes: 

This one had an owner distribution of $38,750, but they were Elias - removed, assume under wrong owner.

Elias Xactimate for additional proceeds submitted & awaiting review.

Janelle Goff

17620 Captiva Island

Island Park Village Section 5.2

Hurricane Ian Flood Insurance Proceeds Distribution Summary

ISLAND PARK - #003017



17620 Captiva
Electrical Inspections & Repairs 1,465.00    
**Amount Charged in Excess of Insurance Proceeds (1,212.00)   
     Documentation of Repairs must be provided and approved by owner
Electrical Inspection by Contractor 200.00       
Overhead & Profit 20% 40.00         
Taxes 6.5% 13.00         
Adjusted Electrical Inspections 253.00       

Plumbing Inspections & Repairs 6,195.00    
**Amount Charged in Excess of Insurance Proceeds (5,270.32)   
Adjusted Plumbing Inspections & Repairs 924.68       

General Conditions, Insulation, dryall, hang & finish
**Amount Charged in Excess of Insurance Proceeds 34,985.00  
Adjusted General Conditions, Insulation, dryall, hang & finish (29,694.68) 

5,290.32    

Adjusted Invoice Total 6,467.99    

Deposit Received (28,846.16) 

Balance Due Customer (22,378.17) 

**Provide documentation of additonal work done. Payment will be made to the extent of Insurance Proceeds.
Proceeds Per FG Insurance Report

Quantity Description Unit Cost Total RCV Room

1.0 EA 12-Replace Water Heater 730.97    730.97       Garage
Overhead & Profit 20% 146.19       
Taxes 6.5% 47.51         
Total Plumbing 924.68       

1.0 EA 015-Dumpster Rental 1,123.95 1,123.95    Exterior/General

119.2 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        355.22       Living Room
178.8 SF 03-Texture Walls (100.0% / 3.0') 1.12        200.26       Living Room
164.0 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        488.72       Master Bedroom
246.0 SF 03-Texture Walls (100.0% / 3.0') 1.12        275.52       Master Bedroom
114.2 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        340.32       Master Bathroom
86.8 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        258.66       Hallway
130.2 SF 03-Texture Walls (100.0% / 3.0') 1.12        145.82       Hallway
51.8 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        154.36       Bathroom
47.7 SF 03-Texture Walls Excludes area of tub and vanity 1.12        53.42         Bathroom
123.2 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        367.14       Bedroom
184.8 SF 03-Texture Walls (100.0% / 3.0') 1.12        206.98       Bedroom
70.3 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        209.49       Kitchen/Entry
51.0 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        151.98       Utility Room
76.5 SF 03-Texture Walls (100.0% / 3.0') 1.12        85.68         Utility Room

Total Insulation, Drywall, & Texture 3,293.57    
Overhead & Profit 20% 658.71       

Taxes 6.5% 214.08       
Total Insulation, Drywall, & Texture with OH, P, and Taxes 4,166.37    

Total General Conditions 5,290.32    

ISLAND PARK - #003018



ISLAND PARK - #003019

INSURED : ISLAND PARK VILLAGE SECTI 
LOCATION : 17620-17622 CAPTIVA ISLAND LAND 

: FORT MYERS, FL 33908 
COMPANY : American Strategic Insurance Co. 

: 1 ASI Way 
FOUNTAIN GROUP 

ADJUSTERS 
: St.Petersburg, FL 33702 

Estimate Section: Extrerior General 

Extrerior General ......... ....................... .. ................... 63' X 33' X 8' 
Offset ........................ ..... ..... ..... .................. ........... 8' X 18' X8' 
Offset ... ...... .................. .. ... ..... ... ............................ 8' X 11' x8' 
Offset .. .... ............. ..... .... ............ ..... ........... ...... ...... 13' X 14' X 8' 
Offset .. .. .......... ..... ................... .. .. ........... ............... 11' X 17' X 8' 
Offset .... .......... .. ............. ... ................... ... .. .. .......... 22' x23' X 8' 
Offset .. ... .. .... ..... .. ... ... ........ ..... ... .. .. ....... .. .... ........... 22'x27' X 8' 
Offset ......... .......... ....................... .. ...... ............ ...... 4' x29' x8' 

Opening ............................................................. 17' X 8' 
Opening ....................................... ............ ... ....... 22'x8' 
Door ....... ............ ...... ...... ....... .. .. .......... .............. 2 @ 3' X 6' 8.0" 
Door .. .. .................. ........ ......... .............. ......... .... 2@ 18' X 7' 

DATE OF REPORT 
DATE OF LOSS 
POLICY NUMBER 
CLAIM NUMBER 
OUR FILE NUMBER 
ADJUSTER NAME 

Lower Perimeter: 287.00 LF Floor SF: 3896.00 SF 

: 12/3/2022 
: 9/28/2022 
: FLD1 14912 
: 18994 
: FG125195 
: Doug Malone 

Wall SF: 2340.00 
Upper Perimeter: 368.00 LF Floor SY: 432.89 SY Ceiling SF: 3896.00 

Quantitv Description Unit Cost RCV DEP 

1535.6 SF Pressure/Power Wash Exterior Wall - Siding (75.0% 
/7.0') $0.48 $737.09 
Foundation walls, excludes garage area 

2.0 EA Dumpster Rental $1,123.95 $2,247.90 
1 per unit 

Totals For Extrerior General $2,984.99 $0.00 

Estimate Section: Crawlspace 

Crawlspace .. ...... . .... ..... . ... .. ...... .. . ...... ... .. . ..... ... .. . .... .. 63' x 33' x 4' 
Offset .... .... .................... ....... .... ...... ..................... .. 8' X 18' X 4' 
Offset ........ ...... .......................................... ..... ....... 8' X 11' X4' 
Offset ................ ............ ....... .... ............................. 13' X 14' X 4' 
Offset .. ..... ............................................................ . 11' X 17' X 4' 
Offset ...... ... ......... ...................... ....................... .... . 4' x 29' x 4' 

SF 
SF 

ACV 

$737.09 

$2,247.90 

$2,984.99 

Lower Perimeter: 280.00 LF Floor SF: 2796.00 SF Wall SF: 1120.00 SF 
Upper Perimeter: 280.00 LF Floor SY: 310.67 SY Ceiling SF: 2796.00 SF 

Quantity Descriotion Unit Cost RCV DEP ACV 

2796.0 SF Flood Loss Clean-up (100.0%) $1 .04 $2,907.84 $2,907.84 
1120.0 SF Mildewcide Wall Treatment (100.0% / 4.0') $0.42 $470.40 $470.40 

Foundation walls 
2796.0 SF Remove Floor Insulation (100.0%) $1.33 $3,718.68 $3,718.68 
2796.0 SF Replace Floor Insulation (100.0%) $3.49 $9,758.04 $1,170.96 $8,587.08 

Limited workspace 
2796.0 SF Electrical - Residential (Per SF) {100.0%) $1.98 $5,536.08 $664.33 $4,871.75 

Totals For Crawlspace $22,391.04 $1,835.29 $20,555.75 

... This is an estimate of recorded damages and is subject to review and final approval by the Insurance carrier . 

SIMSOL® Page:1 
Form EST-1/9.0-SP4 



ISLAND PARK - #003020

FOUNTAIN GROUP 
ADJUSTERS 

Estimate Section: 

INSURED : ISLAND PARK VILLAGE SECTI 
LOCATION : 17620-17622 CAPTIVA ISLAND LAND 

: FORT MYERS, FL 33908 
COMPANY : American Strategic Insurance Co. 

: 1 ASI Way 
: St.Petersburg, FL 33702 

17620 Living Room 

17620 Living Room ..................... ............. ............... 21' 9.0" x 21' 3.0" x 8' 
(12' High at 21' 3.0" ) 

Opening ...... .. ....... .. .. .......... ................................... 13' 2.0" x 10' 
Opening ... ... . ............ ..... ...... ........... ...... ......... . ....... 3' 2.0" x 9' 
Offset ........ ...... ... .......... .......................... .... .......... . 6' 11.0" x 1' x 8' 

Door . ... . . ..... . .......... ..... ....... ..... ..... .. ... ...... ..... ...... 2' 6.0" x 6' 8.0" 
Door ..... .. .. .. . .. .. ...... .. ... .. .... .. ... . .... .. ..... .... ..... . ...... 9' x 6' 8.0" 

DATE OF REPORT 
DATE OF LOSS 
POLICY NUMBER 
CLAIM NUMBER 
OUR FILE NUMBER 
ADJUSTER NAME 

Lower Perimeter: Floor SF: 469.10 SF 

: 12/3/2022 
: 9/28/2022 
: FLD114912 
: 18994 
: FG125195 
: Doug Malone 

Wall SF: 648.80 SF 
Upper Perimeter: 

72.00 LF 
107.60 LF Floor SY: 52.12 SY Ceiling SF: 552.10 SF 

Quantitv Descriotion 

469.1 SF Flood Loss Clean-up (100.0%) 
469.1 SF Mildewcide Floor Treatment (100.0%) 
119.2 SF Mildewcide Wall Treatment (100.0% / 2.0') 
469.1 SF Remove Subflooring (100.0%) 
469.1 SF Replace Subflooring (100.0%) 
469.1 SF Remove Tile Flooring - Ceramic (100.0%) 
469.1 SF Replace Tile Flooring - Ceramic (100.0%) 
469.1 SF Remove Durock for Tile Flooring - Ceramic (100.0%) 
469.1 SF Replace Durock for Tile Flooring - Ceramic (100.0%) 
119.2 SF Remove Wall Drywall on Wood Framing (100.0% / 

2.0') 
119.2 SF Replace Wall Drywall on Wood Framing (100.0% / 

2.0') 
178.8 SF Texture Walls (100.0% / 3.0') 

To blend new portion of drywall 
647.8 SF Paint Walls (1 Coat) (100.0% / 10.0') 
119.2 SF Paint Walls (2 Coats) (100.0% / 2.0') 

Lower 2 ft 
72.0 LF Remove Base Moulding (100.0%) 
72.0 LF Replace Base Moulding (100.0%) 
72.0 LF Paint/ Finish Base Moulding (100.0%) 
1.0 EA Remove 9' Insulated Double Glass Aluminum Sliding 

Glass Patio Door 
1.0 EA Replace 9' Insulated Double Glass Aluminum Sliding 

Glass Patio Door 
1.0 EA Remove Double Width Interior Door Casing / Trim 

Set 
1.0 EA Replace Double Width Interior Door Casing / Trim 

Set 
1.0 EA Paint/ Finish Double Width Interior Door Casing/ 

Trim Set 
63.0 SF Remove Vertical Blinds 
63.0 SF Replace Vertical Blinds 

Totals For 17620 Livina Room 

Unit Cost 

$1.04 
$0.42 
$0.42 
$1.92 
$7.64 
$2.57 

$17.63 
$0.96 
$3.63 

$0.98 

$2.98 
$1 .12 

$0.81 
$1.74 

$0.55 
$3.80 
$1.25 

$65.65 

$2,260.10 

$11.48 

$55.31 

$15.18 
$0.25 
$9.19 

RCV DEP 

$487.86 
$197.02 

$50.06 
$900.67 

$3,583.92 $430.07 
$1,205.59 
$8,270.23 $992.43 

$450.34 
$1,702.83 $204.34 

~116.82 

$355.22 $42.63 
$200.26 $42.05 

$524.72 $110.19 
$207.41 $43.56 

$39.60 
$273.60 $32.83 

$90.00 $18.90 

$65.65 

$2,260.10 $271 .21 

$11.48 

$55.31 $6.64 

$15.18 $3.19 
$15.75 

$578.97 $69.48 

$21,658.59 $2,267.52 

... This is an estimate of recorded damages and is subject to review and final approval by the insurance ca"ier . 

SIMSOL® 
Form EST-1/9.0-SP4 

ACV 

$487.86 
$197.02 

$50.06 
$900.67 

$3,153.85 
$1,205.59 
$7,277.80 

$450.34 
$1,498.49 

$116.82 

$312.59 
$158.21 

$414.53 
$163.85 

$39.60 
$240.77 

$71.10 

$65.65 

$1 ,988.89 

$11.48 

$48.67 

$11.99 
$15.75 

$509.49 

$19,391.07 

Page:2 



ISLAND PARK - #003021

FOUNTAIN GROUP 
ADJUSTERS 

Estimate Section: 

INSURED : ISLAND PARK VILLAGE SECTI 
LOCATION : 17620-17622 CAPTIVA ISLAND LAND 

: FORT MYERS, FL 33908 
COMPANY : American Strategic Insurance Co. 

: 1 ASI Way 
: St.Petersburg, FL 33702 

17620 Master Bedroom 

17620 Master Bedroom ........ .. ...................... ........... 15' 3.0" x 14' 10.0" x 8' 
(10' High at 15' 3.0") 

Door ..... ........... ............................................ ........ 6' x 6' 8.0" 
Door .... ...... .................. ....................... ................. 2 @ 2' 6.0" x 6' 8.0" 
Closet ......... ............. ........................ .................. ... 11' x 6' 7.0" x 8' 

Opening: 2' 6.0" x 6' 8.0" 

DATE OF REPORT 
DATE OF LOSS 
POLICY NUMBER 
CLAIM NUMBER 
OUR FILE NUMBER 
ADJUSTER NAME 

Lower Perimeter: 79.30 LF Floor SF: 298.60 SF 

: 12/3/2022 
: 9/28/2022 
: FLD114912 
: 18994 
: FG125195 
: Doug Malone 

Wall SF: 716.20 SF 
Upper Perimeter: 60.40 LF Floor SY: 33.18 SY Ceiling SF: 300.60 SF 

Quantitv DescriDtion Unit Cost RCV DEP ACV 

298.6 SF Flood Loss Clean-up (100.0%) $1.04 $310.54 $310.54 
298.6 SF Mildewcide Floor Treatment (100.0%) $0.42 $125.41 $125.41 
164.0 SF Mildewcide Wall Treatment (100.0% / 2.0') $0.42 $68.88 $68.88 
298.6 SF Remove Subflooring (100.0%) $1.92 $573.31 $573.31 
298.6 SF Replace Subflooring (100.0%) $7.64 $2,281.30 $273.76 $2,007.54 
33.2 SY Remove Carpeting (Per SY) (100.0%) $1.55 $51.46 $51.46 
35.5 SY Replace Carpeting (Per SY) (100.0%) $39.02 $1,385.21 $166.23 $1,218.98 
33.2 SY Remove Carpet Pad (Per SY) (100.0%) $0.64 $21.25 $21.25 
33.2 SY Replace Carpet Pad (Per SY) (100.0%) $9.61 $319.05 $38.29 $280.76 

164.0 SF Remove Wall Drywall on Wood Framing (100.0% I 
2.0') $0.98 $160.72 $160.72 

164.0 SF Replace Wall Drywall on Wood Framing (100.0% I 
2.0') $2.98 $488.72 $58.65 $430.07 

246.0 SF Texture Walls (100.0% / 3.0') $1.12 $275.52 $57.86 $217.66 
492.0 SF Paint Walls (1 Coat) (100.0% / 6.0') $0.81 $398.52 $83.69 $314.83 
164.0 SF Paint Walls (2 Coats) (100.0% / 2.0') $1.74 $285.36 $59.93 $225.43 

79.3 LF Remove Base Moulding (100.0%) $0.55 $43.62 $43.62 
79.3 LF Replace Base Moulding (100.0%) $3.80 $301.34 $36.16 $265.18 
79.3 LF Paint/ Finish Base Moulding (100.0%) $1.25 $99.13 $20.82 $78.31 
2.0 EA Remove Pre-hung Hollow Core Interior Door $26.87 $53.74 $53.74 
2.0 EA Replace Pre-hung Hollow Core Interior Door $227.06 $454.12 $54.49 $399.63 
2.0 EA Paint/ Finish Pre-hung Hollow Core Interior Door $67.72 $135.44 $28.44 $107.00 
1.0EA Remove 6' Insulated Double Glass Aluminum Sliding 

Glass Patio Door $65.65 $65.65 $65.65 
1.0 EA Replace 6' Insulated Double Glass Aluminum Sliding 

Glass Patio Door $1,485.21 $1,485.21 $178.23 $1,306.98 
2.0 EA Remove and Reinstall Door Hardware - Residential 

Grade $64.99 $129.98 $129.98 
5.0EA Remove Interior Door Casing / Trim Set $9.29 $46.45 $46.45 
5.0 EA Replace Interior Door Casing / Trim Set $46.92 $234.60 $28.15 $206.45 
5.0 EA Paint/ Finish Interior Door Casing / Trim Set $12.91 $64.55 $13.56 $50.99 

Totals For 17620 Master Bedroom $9,859.08 $1,098.26 $8,760.82 

- This is an estimate of recorded damages and is subject to review and final approval by the insurance ca"ier. ..... 
SIMSOL® Page:3 
Fonn EST-1/9.0-SP4 



ISLAND PARK - #003022

FOUNTAIN GROUP 
ADJUSTERS 

Estimate Section: 

INSURED : ISLAND PARK VILLAGE SECTI 
LOCATION : 17620-17622 CAPTIVA ISLAND LAND 

: FORT MYERS, FL 33908 
COMPANY : American Strategic Insurance Co. 

: 1 ASI Way 
: St.Petersburg, FL 33702 

17620 Master Bathroom 

17620 Master Bathroom .... .. ..................... .......... .... . 9' 2.0" x 9' 1.0" x 8' 
(1 O' High at 9' 2.0" ) 

Door ...... ........................ .. ..... ... ............. ... ....... ..... 2' 6.0" x 6' 8.0" 
Offset (shower) ............... .. ........ ................. ........... 4' 11.0" x 4' 1.0" x 8' 
Offset tub) ...... ........ ........ ................... ................... 4' 11.0" x 4' 3.0" x 8' 
Wing / Column ... ......... ........ . .............. .. ...... .......... 3' x 4' x O' 6.0" 

DATE OF REPORT 
DATE OF LOSS 
POLICY NUMBER 
CLAIM NUMBER 
OUR FILE NUMBER 
ADJUSTER NAME 

Lower Perimeter: 59.70 LF Floor SF: 122.70 SF 

: 12/3/2022 
: 9/28/2022 
: FLD114912 
: 18994 
: FG125195 
: Doug Malone 

Wall SF: 493.20 SF 
Upper Perimeter: 56.60 LF Floor SY: 13.63 SY Ceiling SF: 126.20 SF 

Quantitv DescriDtion Unit Cost RCV DEP ACV 

122.7 SF Flood Loss Clean-up (100.0%) $1.04 $127.61 $127.61 
122.7 SF Mildewcide Floor Treatment (100.0%) $0.42 $51.53 $51.53 
114.2 SF Mildewcide Wall Treatment (100.0% / 2.0') $0.42 $47.96 $47.96 
122.7 SF Remove Subflooring (100.0%) $1.92 $235.58 $235.58 
122.7 SF Replace Subflooring (100.0%) $7.64 $937.43 $112.49 $824.94 
70.0 SF Remove Tile Flooring - Ceramic $2.57 $179.90 $179.90 

Excludes area of tub shower vanity 
70.0 SF Replace Tile Flooring - Ceramic $17.63 $1,234.10 $148.09 $1,086.01 
70.0 SF Remove Durock for Tile Flooring - Ceramic $0.96 $67.20 $67.20 
70.0 SF Replace Durock for Tile Flooring - Ceramic $3.63 $254.10 $30.49 $223.61 

114.2 SF Remove Wall Drywall on Wood Framing (100.0% / 
2.0') $0.98 $111.92 $111.92 

114.2 SF Replace Wall Drywall on Wood Framing (100.0% / 
2.0') $2.98 $340.32 $40.84 $299.48 

64.0 SF Remove Wall Tile - Ceramic Type $1.57 $100.48 $100.48 
Shower 

64.0 SF Replace Wall Tile - Ceramic Type $23.51 $1,504.64 $180.56 $1,324.08 
200.2 SF Remove Wallpaper - Residential Type $1.06 $212.21 $212.21 

Only portion not removed when drywall was 
removed excludes area of shower tub vanity 

264.9 SF Replace Wallpaper - Residential Type $3.08 $815.89 $97.91 $717.98 
25.7 LF Remove Base Moulding $0.55 $14.14 $14.14 

Excludes tub shower vanity 
25.7 LF Replace Base Moulding $3.80 $97.66 $11.72 $85.94 
25.7 LF Paint / Finish Base Moulding $1.25 $32.13 $6.75 $25.38 
1.0 EA Remove Pocket Type (Flush) Pre-hung Hollow Core 

Interior Door $26.87 $26.87 $26.87 
1.0 EA Replace Pocket Type (Flush) Pre-hung Hollow Core 

Interior Door $396.10 $396.10 $47.53 $348.57 
1.0 EA Paint/ Finish Pocket Type (Flush) Pre-hung Hollow 

Core Interior Door $70.51 $70.51 $14.81 $55.70 
2.0 EA Remove Interior Door Casing / Trim Set $9.29 $18.58 $18.58 
2.0 EA Replace Interior Door Casing/ Trim Set $46.92 $93.84 $11.26 $82.58 
2.0 EA Paint / Finish Interior Door Casing / Trim Set $12.91 $25.82 $5.42 $20.40 
6.0 LF Remove Vanity Cabinetry $14.97 $89.82 $89.82 
6.0 LF Replace Vanity Cabinetry $224.71 $1,348.26 $161.79 $1,186.47 
6.0 LF Remove and Reinstall Cultured Marble Vanity Top $31.26 $187.56 $187.56 
1.0 EA Remove and Reinstall Bathtub $273.41 $273.41 $273.41 
1.0 EA Clean Bathtub $35.69 $35.69 $35.69 

This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. ... 
SIMSOL® Page:4 
Form EST-1/9.0-SP4 



ISLAND PARK - #003023

INSURED : ISLAND PARK VILLAGE SECTI 
LOCATION : 17620-17622 CAPTIVA ISLAND LAND 

: FORT MYERS, FL 33908 

DATE OF REPORT 
DATE OF LOSS 
POLICY NUMBER 
CLAIM NUMBER 
OUR FILE NUMBER 
ADJUSTER NAME 

COMPANY : American Strategic Insurance Co. 
: 1 ASI Way 

FOUNTAIN GROUP 
ADJUSTERS 

: St.Petersburg, FL 33702 

Estimate Section: 17620 Master Bathroom - Continued ... 

Quantity Descriotion 

1.0 EA Remove and Reinstall Deck Mount Faucet for 
Bathtub 

1.0 EA Remove and Reinstall Toilet I Commode 
1.0 EA Clean Toilet/ Commode 
1.0 EA Remove Shower Pan for Shower Stall 
1.0 EA Replace Shower Pan for Shower Stall 
1.0 EA Remove and Reinstall Single Pivot Door for Shower 

Stall 
2.0 EA Remove and Reinstall Faucet for (Bath) Sink 

Totals For 17620 Master Bathroom 

Estimate Section: 17620 Hallway 

17620 Hallway .. .. ...... ..... ..... ..... ... ... ... . ....... ... . . ..... ..... 8' x 3' 2.0" x 8' 
Offset ........... ....... ....... ............. .................. ..... ....... 9' x 3' 2.0" x 8' 

Closet .. .................... ............ ........... .......... ......... 1' X 5' 4.0" X 8' 

Unit Cost 

$41 .11 
$138.35 

$23.25 
$46.61 

$225.38 

$107.05 
$41.11 

Opening: 3' x 6' 8.0" 
Door ......... .. ....... ......... ........ ....... .. .... .................. 3' X 6' 8.0" 
Door .... ........................................ ..................... . 2' 6.0" X 6' 8.0" 

RCV 

$41.11 
$138.35 

$23.25 
$46.61 

$225.38 

$107.05 
$82.22 

$9,595.23 

: 1213/2022 
; 9/28/2022 
: FLD114912 
: 18994 
: FG125195 
: Doug Malone 

DEP 

$27.05 

$896.71 

ACV 

$41.11 
$138.35 

$23.25 
$46.61 

$198.33 

$107.05 
$82.22 

$8,698.52 

Lower Perimeter: 41.50 LF Floor SF: 59.20 SF Wall SF: 347.30 SF 
Upper Perimeter: 40.30 LF Floor SY: 6.58 SY Ceiling SF: 59.20 SF 

Quantitv Descriotion Unit Cost RCV DEP ACV 

59.2 SF Flood Loss Clean-up (100.0%) $1.04 $61.57 $61.57 
59.2 SF Mildewcide Floor Treatment (100.0%) $0.42 $24.86 $24.86 
86.8 SF Mildewcide Wall Treatment (100.0% / 2.0') $0.42 $36.46 $36.46 
59.2 SF Remove Subflooring (100.0%} $1.92 $113.66 $113.66 
59.2 SF Replace Subflooring (100.0%) $7.64 $452.29 $54.27 $398.02 
59.2 SF Remove Tile Flooring - Ceramic (100.0%) $2.57 $152.14 $152.14 
59.2 SF Replace Tile Flooring - Ceramic (100.0%) $17.63 $1,043.70 $125.24 $918.46 
59.2 SF Remove Durock for lile Flooring - Ceramic (100.0%) $0.96 $56.83 $56.83 
59.2 SF Replace Durock for Tile Flooring - Ceramic (100.0%) $3.63 $214.90 $25.79 $189.11 
86.8 SF Remove Wall Drywall on Wood Framing (100.0% / 

2.0') $0.98 $85.06 $85.06 
86.8 SF Replace Wall Drywall on Wood Framing (100.0% I 

2.0') $2.98 $258.66 $31.04 $227.62 
130.2 SF Texture Walls (100.0% / 3.0') $1.12 $145.82 $30.62 $115.20 
260.5 SF Paint Walls (1 Coat) (100.0% / 6.0') $0.81 $211.01 $44.31 $166.70 

86.8 SF Paint Walls (2 Coats) (100.0% / 2.0') $1.74 $151.03 $31.72 $119.31 
41.5 LF Remove Base Moulding (100.0%) $0.55 $22.83 $22.83 
41.5 LF Replace Base Moulding (100.0%) $3.80 $157.70 $18.92 $138.78 
41.5 LF Paint/ Finish Base Moulding (100.0%) $1 .25 $51 .88 $10.89 $40.99 
1.0 EA Remove Bi-Fold Wood Closet Door $26.87 $26.87 $26.87 
1.0 EA Replace Bi-Fold Wood Closet Door $285.43 $285.43 $34.25 $251.18 
1.0 EA Paint/ Finish Bi-Fold Wood Closet Door $103.43 $103.43 $21.72 $81.71 

Totals For 17620 Hallway $3,656.13 $428.77 $3,227.36 

This is an estimate of recorded damages and is subject to review and final approval by the insurance ca"ler. 

SIMSOL® Page:5 
Form EST-1/9.0-SP4 



ISLAND PARK - #003024

FOUNTAIN GROUP 
ADJUSTERS 

Estimate Section: 

INSURED : ISLAND PARK VILLAGE SECTI 
LOCATION : 17620-17622 CAPTIVA ISLAND LAND 

: FORT MYERS, FL 33908 
COMPANY : American Strategic Insurance Co. 

: 1 ASI Way 
: St.Petersburg, FL 33702 

17620 Bathroom 

17620 Bathroom ..... .. .... .. ........................ ................. 6' 7.0" x 4' 11.0" x 8' 
Offset (tub) ....... ..... .. .................... .......... ............ ... 2' 6.0" x 4' 11.0" x 8' 

Door .. . .. .. . . . . ... .. .. . . .... .. . ...... ... . . ... . .... . ....... .. .. ..... ... 2' 6.0" x 6' 8.0" 

DATE OF REPORT 
DATE OF LOSS 
POLICY NUMBER 
CLAIM NUMBER 
OUR FILE NUMBER 
ADJUSTER NAME 

: 12/3/2022 
: 9/28/2022 
: FLD114912 
: 18994 
: FG125195 
: Doug Malone 

Lower Perimeter: 25.50 LF 
28.00 LF 

Floor SF: 44.70 SF Wall SF: 207.30 SF 
Upper Perimeter: Floor SY: 4.97 SY 

Quantitv Descriotion 

44.7 SF Flood Loss Clean-up (100.0%) 
44.7 SF Remove Subflooring (100.0%) 
44.7 SF Replace Subflooring (100.0%) 
25.4 SF Remove Tile Flooring - Ceramic 

Excludes tub and vanity 
25.4 SF Replace Tile Flooring - Ceramic 
25.4 SF Remove Durock for Tile Flooring - Ceramic 
25.4 SF Replace Durock for Tile Flooring - Ceramic 
51.8 SF Remove Wall Drywall on Wood Framing (100.0% / 

2.0') 
51.8 SF Replace Wall Drywall on Wood Framing (100.0% / 

2.0') 
47.7 SF Texture Walls 

Excludes area of tub and vanity 
90.5 SF Paint Walls (1 Coat) 

Excludes area of tub and vanity 
34.0 SF Paint Walls (2 Coats) 

Excludes area of tub and vanity 
60.0 SF Remove Wall Tile - Ceramic Type 
60.0 SF Replace Wall Tile - Ceramic Type 

Shower surround 
14.5 LF Remove Base Moulding 

Excludes tub and vanity 
14.5 LF Replace Base Moulding 
14.5 LF Paint/ Finish Base Moulding 
1.0 EA Remove Pre-hung Hollow Core Interior Door 
1.0 EA Replace Pre-hung Hollow Core Interior Door 
1.0 EA Paint/ Finish Pre-hung Hollow Core Interior Door 
1.0 EA Remove and Reinstall Door Hardware - Residential 

Grade 
2.0 EA Remove Interior Door Casing / Trim Set 
2.0 EA Replace Interior Door Casing / Trim Set 
2.0 EA Paint/ Finish Interior Door Casing / Trim Set 
3.6 LF Remove Vanity Cabinetry 
3.6 LF Replace Vanity Cabinetry 
3.6 LF Remove and Reinstall Cultured Marble Vanity Top 
1.0 EA Remove and Reinstall Bathtub 
1.0 EA Clean Bathtub 
1.0 EA Remove and Reinstall Combo Faucet I Shower for 

Bathtub 
1.0 EA Remove and Reinstall Toilet/ Commode 
1.0 EA Clean Toilet/ Commode 

Unit Cost 

$1.04 
$1.92 
$7.64 
$2.57 

$17.63 
$0.96 
$3.63 

$0.98 

$2.98 
$1.12 

$0.81 

$1.74 

$1.57 
$23.51 

$0.55 

$3.80 
$1.25 

$26.87 
$227.06 

$67.72 

$64.99 
$9.29 

$46.92 
$12.91 
$14.97 

$224.71 
$31.26 

$273.41 
$35.69 

$41.11 
$138.35 

$23.25 

Ceiling SF: 

RCV DEP 

$46.49 
$85.82 

$341.51 $40.98 
$65.28 

$447.80 $53.74 
$24.38 
$92.20 $11.06 

$50.76 

$154.36 $18.52 
$53.42 $11.22 

$73.31 $15.40 

$59.16 $12.42 

$94.20 
$1,410.60 $169.27 

$7.98 

$55.10 $6.61 
$18.13 $3.81 
$26.87 

$227.06 $27.25 
$67.72 $14.22 

$64.99 
$18.58 
$93.84 $11.26 
$25.82 $5.42 
$53.89 

$808.96 $97.08 
$112.54 
$273.41 

$35.69 

$41.11 
$138.35 

$23.25 

This is an estimate of recorded damages and is subject to review and final approval by the insurance ca"ier. 

SIMSOL® 
Form EST-1/9.0-SP4 

44.70 SF 

ACV 

$46.49 
$85.82 

$300.53 
$65.28 

$394.06 
$24.38 
$81.14 

$50.76 

$135.84 
$42.20 

$57.91 

$46.74 

$94.20 
$1,241.33 

$7.98 

$48.49 
$14.32 
$26.87 

$199.81 
$53.50 

$64.99 
$18.58 
$82.58 
$20.40 
$53.89 

$711.88 
$112.54 
$273.41 

$35.69 

$41.11 
$138.35 

$23.25 

Page:6 



ISLAND PARK - #003025

~ 
INSURED : ISLAND PARK VILLAGE SECTI DATE OF REPORT : 12/3/2022 
LOCATION : 17620-17622 CAPTIVA ISLAND LAND DATE OF LOSS : 9/28/2022 

: FORT MYERS, FL 33908 POLICY NUMBER : FLD114912 
COMPANY : American Strategic Insurance Co. CLAIM NUMBER : 18994 

: 1 ASIWay OUR FILE NUMBER : FG125195 
FOUNTAIN GROUP : St.Petersburg, FL 33702 ADJUSTER NAME : Doug Malone 

ADJUSTERS 

Estimate Section: 17620 Bathroom - Continued ... 

Quantity Description Unit Cost RCV DEP ACV 

1.0 EA Remove and Reinstall Faucet for (Bath) Sink $41.11 $41.11 $41.11 

Totals For 17620 Bathroom $5,133.69 $498.26 $4,635.43 

Estimate Section: 17620 Bedroom 

17620 Bedroom .............................. ........... ......... .. .. . 12' 11 .0ft x 12' x 8' 
Closet .... ..... .. .... ..... . .... ....... ..... . . .... ... . . . .. .. . .. ... .... .. .. 2' 4.0ft x 7' 2.0" x 8' 

Opening: 6' x 6' 8.0" 
Door ........ .... .. ....... ... .. .. .. ....... . ................ .. .. . .. . ...... 2' 6.0" x 6' 8.0" 
Offset .. ............ ......... ..... .... .. ... ... .. .. ...... . ..... ............ 2' 5.0ft x 4' 8.0" x 8' 

Lower Perimeter: Floor SF: Wall SF: 492.70 SF 
Upper Perimeter: 

59.20 LF 
54.70 LF Floor SY: 

183.00 SF 
20.33 SY Ceiling SF: 183.00 SF 

Quantitv Description 

183.0 SF Flood Loss Clean-up (100.0%) 
183.0 SF Mildewcide Floor Treatment (100.0%) 
123.2 SF Mildewcide Wall Treatment (100.0% / 2.0') 
183.0 SF Remove Subflooring (100.0%) 
183.0 SF Replace Subflooring (100.0%) 
20.3 SY Remove Carpeting (Per SY) (100.0%) 
21.7 SY Replace Carpeting (Per SY) (100.0%) 
20.3 SY Remove Carpet Pad (Per SY) (100.0%) 
20.3 SY Replace Carpet Pad (Per SY) (100.0%) 

123.2 SF Remove Wall Drywall on Wood Framing (100.0% / 
2.0') 

123.2 SF Replace Wall Drywall on Wood Framing (100.0% / 
2.0') 

184.8 SF Texture Walls (100.0% / 3.0') 
369.5 SF Paint Walls (1 Coat) (100.0% / 6.0') 
123.2 SF Paint Walls (2 Coats) (100.0% / 2.0') 

59.2 LF Remove Base Moulding (100.0%) 
59.2 LF Replace Base Moulding (100.0%) 
59.2 LF Paint/ Finish Base Moulding (100.0%) 
2.0 EA Remove Bi-Fold Wood Closet Door 
2.0 EA Replace Bi-Fold Wood Closet Door 
2.0 EA Paint / Finish Bi-Fold Wood Closet Door 
1.0 EA Remove Pre-hung Hollow Core Interior Door 
1.0 EA Replace Pre-hung Hollow Core Interior Door 
1.0 EA Paint / Finish Pre-hung Hollow Core Interior Door 
1.0 EA Remove and Reinstall Door Hardware - Residential 

Grade 
6.0 EA Remove Interior Door Casing / Trim Set 
6.0 EA Replace Interior Door Casing/ Trim Set 
6.0 EA Paint/ Finish Interior Door Casing / Trim Set 

Totals For 17620 Bedroom 

Unit Cost 

$1.04 
$0.42 
$0.42 
$1.92 
$7.64 
$1.55 

$39.02 
$0.64 
$9.61 

$0.98 

$2.98 
$1.12 
$0.81 
$1.74 
$0.55 
$3.80 
$1.25 

$26.87 
$285.43 
$103.43 

$26.87 
$227.06 

$67.72 

$64.99 
$9.29 

$46.92 
$12.91 

RCV 

$190.32 
$76.86 
$51.74 

$351.36 
$1,398.12 

$31.47 
$846.73 

$12.99 
$195.08 

$120.74 

$367.14 
$206.98 
$299.30 
$214.37 

$32.56 
$224.96 

$74.00 
$53.74 

$570.86 
$206.86 

$26.87 
$227.06 

$67.72 

$64.99 
$55.74 

$281.52 
$77.46 

$6,327.54 

DEP 

$167.77 

$101.61 

$23.41 

$44.06 
$43.47 
$62.85 
$45.02 

$27.00 
$15.54 

$68.50 
$43.44 

$27.25 
$14.22 

$33.78 
$16.27 

$734.19 

This is an estimate of recorded damages and is subject to review and final approval by the insurance ca"ier. -
SIMSOL® 
Form EST-1/9.0.SP4 

ACV 

$190.32 
$76.86 
$51.74 

$351.36 
$1,230.35 

$31.47 
$745.12 

$12.99 
$171.67 

$120.74 

$323.08 
$163.51 
$236.45 
$169.35 

$32.56 
$197.96 

$58.46 
$53.74 

$502.36 
$163.42 

$26.87 
$199.81 

$53.50 

$64.99 
$55.74 

$247.74 
$61.19 

$5 593.35 

Page:7 



ISLAND PARK - #003026

FOUNTAIN GROUP 
ADJUSTERS 

Estimate Section: 

INSURED : ISLAND PARK VILLAGE SECTI 
LOCATION : 17620-17622 CAPTIYA ISLAND LAND 

: FORT MYERS, FL 33908 
COMPANY : American Strategic Insurance Co. 

: 1 ASI Way 
: St.Petersburg, FL 33702 

17620 Kitchen/Entry 

17620 Kitchen/Entry .. .. ........... ··········. .... ... ... . ..... ...... 15' 3.0" x 1 O' 2.0" x 8' 
(10' High at 10' 2.0") 

Offset .. . .. ... ..... .. ... . .. ... ..... ... ... .. . .. . . .... .. ..... .. .... ... .. ... . 4' 2.0" x 5' x 8' 
Opening . .... .. .... ....... .... .. ..... ... .. ..... . ..... .. ... . . .. ....... 13' 2.0" x 1 O' 
Door ................... ....... ... .. ..... ... .... ... ....... ... .......... 2 @ 3' x 6' 8.0" 

DATE OF REPORT 
DATE OF LOSS 
POLICY NUMBER 
CLAIM NUMBER 
OUR FILE NUMBER 
ADJUSTER NAME 

Lower Perimeter: Floor SF: 175.90 SF 

: 12/3/2022 
: 9/28/2022 
: FLD114912 
: 18994 
: FG125195 
: Doug Malone 

Wall SF: 
Upper Perimeter: 

40.00 LF 
60.30 LF Floor SY: 19.54 SY Ceiling SF: 

332.20 SF 
181.70 SF 

Quantitv Descriction 

175.9 SF Flood Loss Clean-up (100.0%) 
175.9 SF Mildewcide Floor Treatment (100.0%) 
70.3 SF Mildewcide Wall Treatment (100.0% / 2.0') 

175.9 SF Remove Subflooring (100.0%) 
175.9 SF Replace Subflooring (100.0%) 
155.9 SF Remove Tile Flooring - Ceramic 

Excludes area of cabinets 
155.9 SF Replace Tile Flooring - Ceramic 
155.9 SF Remove Durock for Tile Flooring - Ceramic 
155.9 SF Replace Durock for Tile Flooring - Ceramic 
70.3 SF Remove Wall Drywall on Wood Framing (100.0% / 

2.0') 
70.3 SF Replace Wall Drywall on Wood Framing (100.0% / 

2.0') 
220.4 SF Paint Walls (1 Coat) 

Excludes area of cabinets and wallpaper 
50.3 SF Paint Walls (2 Coats) 

Excludes area of cabinets 
30.0 LF Remove Base Moulding 

Excludes area of cabinets 
30.0 LF Replace Base Moulding 
30.0 LF Paint/ Finish Base Moulding 
1.0 EA Remove Pocket Type (Flush) Pre-hung Hollow Core 

Interior Door 
1.0 EA Replace Pocket Type (Flush) Pre-hung Hollow Core 

Interior Door 
1.0 EA Paint/ Finish Pocket Type (Flush) Pre-hung Hollow 

Core Interior Door 
1.0 EA Remove Pre-hung Steel-Clad Entry Door 
1.0 EA Replace Pre-hung Steel-Clad Entry Door 
2.0 EA Remove and Reinstall Door Hardware - Residential 

Grade 
3.0 EA Remove Interior Door Casing I Trim Set 
3.0 EA Replace Interior Door Casing/ Trim Set 
3.0 EA Paint / Finish Interior Door Casing / Trim Set 

10.0 LF Remove Base Cabinetry 
10.0 LF Replace Base Cabinetry 
16.0 LF Remove Laminated Countertop 

Includes bar 

Unit Cost 

$1.04 
$0.42 
$0.42 
$1.92 
$7.64 
$2.57 

$17.63 
$0.96 
$3.63 

$0.98 

$2.98 
$0.81 

$1.74 

$0.55 

$3.80 
$1.25 

$26.87 

$396.10 

$70.51 
$51.94 

$625.02 

$64.99 
$9.29 

$46.92 
$12.91 
$14.97 

$324.05 
$5.87 

RCV 

$182.94 
$73.88 
$29.53 

$337.73 
$1,343.88 

$400.66 

$2,748.52 
$149.66 
$565.92 

$68.89 

$209.49 
$178.52 

$87.52 

$16.50 

$114.00 
$37.50 

$26.87 

$396.10 

$70.51 
$51.94 

$625.02 

$129.98 
$27.87 

$140.76 
$38.73 

$149.70 
$3,240.50 

$93.92 

DEP 

$161.27 

$329.82 

$67.91 

$25.14 
$37.49 

$18.38 

$13.68 
$7.88 

$47.53 

$14.81 

$75.00 

$16.89 
$8.13 

$388.86 

This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. -
SIMSOL® 
Form EST-1/9.0~P4 

ACV 

$182.94 
$73.88 
$29.53 

$337.73 
$1,182.61 

$400.66 

$2,418.70 
$149.66 
$498.01 

$68.89 

$184.35 
$141.03 

$69.14 

$16.50 

$100.32 
$29.62 

$26.87 

$348.57 

$55.70 
$51.94 

$550.02 

$129.98 
$27.87 

$123.87 
$30.60 

$149.70 
$2,851.64 

$93.92 

Page:8 



ISLAND PARK - #003027

INSURED : ISLAND PARK VILLAGE SECTI 
LOCATION : 17620-17622 CAPTIVA ISLAND LAND 

: FORT MYERS, FL 33908 

DATE OF REPORT 
DATE OF LOSS 
POLICY NUMBER 
CLAIM NUMBER 
OUR FILE NUMBER 
ADJUSTER NAME FOUNTAIN GROUP 

ADJUSTERS 

Estimate Section: 

COMPANY : American Strategic Insurance Co. 
: 1 ASI Way 
: St.Petersburg, FL 33702 

17620 Kitchen/Entry - Continued ... 

Quantity Description Unit Cost 

16.0 LF Replace Laminated Countertop $34.98 
Glues down flat 

1.0 EA Remove and Reinstall Garbage Disposal $151.84 
1.0 EA Remove and Reinstall Sink (Complete Assembly) $94.91 
1.0 EA Remove Dishwasher $34.88 
1.0 EA Replace Dishwasher $823.35 

M#MD77561513 S#GDF520FGD2WW 
1.0 EA Remove Range $34.88 
1.0 EA Replace Range $974.73 

M#FEFL63HSA S#VF8428064 
1.0 EA Remove Refrigerator $25.97 
1.0 EA Replace Refrigerator $1,049.84 

M#GM571381 S#TBX18JIXCRWW 

Totals For 17620 Kitchen/Entrv 

Estimate Section: 17620 Utility Room 

17620 Utility Room ............ ...................................... 5' 7.0" X 5' 5.0" X 8' 
Door ........................... .... ........................... ... ... .... 2 @ 2' 6.0" X 6' 8.0" 
Closet ........ ........... .................... ....... .......... .. ....... .. 2' X 5' 2.0" X 8' 

Opening: 4' x 6' 8.0" 

Lower Perimeter: 23.30 LF Floor SF: 40.60 SF 

RCV 

$559.68 

$151.84 
$94.91 
$34.88 

$823.35 

$34.88 
$974.73 

$25.97 
$1,049.84 

$15 287.12 

: 12/3/2022 
: 9/28/2022 
: FLD114912 
: 18994 
: FG125195 
: Doug Malone 

DEP 

$67.16 

$98.80 

$116.97 

$125.98 

$1,621.70 

ACV 

$492.52 

$151.84 
$94.91 
$34.88 

$724.55 

$34.88 
$857.76 

$25.97 
$923.86 

$13,665.42 

Wall SF: 204.00 SF 
Upper Perimeter: 22.00 LF Floor SY: 4.51 SY Ceiling SF: 40.60 SF 

Quantity Description Unit Cost RCV DEP ACV 

40.6 SF Flood Loss Clean-up (100.0%) $1.04 $42.22 $42.22 
40.6 SF Mildewcide Floor Treatment (100.0%) $0.42 $17.05 $17.05 
51.0 SF Mildewcide Wall Treatment (100.0% / 2.0') $0.42 $21.42 $21.42 
40.6 SF Remove Subflooring (100.0%) $1.92 $77.95 $77.95 
40.6 SF Replace Subflooring (100.0%) $7.64 $310.18 $37.22 $272.96 
40.6 SF Remove Tile Flooring - Ceramic (100.0%) $2.57 $104.34 $104.34 
40.6 SF Replace Tile Flooring - Ceramic (100.0%) $17.63 $715.78 $85.89 $629.89 
40.6 SF Remove Durock for Tile Flooring - Ceramic (100.0%) $0.96 $38.98 $38.98 
40.6 SF Replace Durock for Tile Flooring - Ceramic (100.0%) $3.63 $147.38 $17.69 $129.69 
51.0 SF Remove Wall Drywall on Wood Framing (100.0% / 

2.0') $0.98 $49.98 $49.98 
51.0 SF Replace Wall Drywall on Wood Framing (100.0% / 

2.0') $2.98 $151.98 $18.24 $133.74 
76.5 SF Texture Walls (100.0% / 3.0') $1.12 $85.68 $17.99 $67.69 

153.0 SF Paint Walls (1 Coat) (100.0% / 6.0') $0.81 $123.93 $26.03 $97.90 
51.0 SF Paint Walls (2 Coats) (100.0% / 2.0') $1.74 $88.74 $18.64 $70.10 
23.3 LF Remove Base Moulding (100.0%) $0.55 $12.82 $12.82 
23.3 LF Replace Base Moulding (100.0%) $3.80 $88.54 $10.62 $77.92 
23.3 LF Paint/ Finish Base Moulding (100.0%) $1.25 $29.13 $6.12 $23.01 
2.0 EA Remove Bi-Fold Wood Closet Door $26.87 $53.74 $53.74 
2.0 EA Replace Bi-Fold Wood Closet Door $285.43 $570.86 $68.50 $502.36 
2.0 EA Paint/ Finish Bi-Fold Wood Closet Door $103.43 $206.86 $43.44 $163.42 

This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. -
SIMSOL® Page:9 
Form EST-1/9.0-SP4 



ISLAND PARK - #003028

INSURED : ISLAND PARK VILLAGE SECTI 
LOCATION : 17620-17622 CAPTIVA ISLAND LAND 

: FORT MYERS, FL 33908 

DATE OF REPORT 
DATE OF LOSS 
POLICY NUMBER 
CLAIM NUMBER 
OUR FILE NUMBER 
ADJUSTER NAME 

COMPANY : American Strategic Insurance Co. 
: 1 ASIWay 

FOUNTAIN GROUP 
ADJUSTERS 

: St.Petersburg, FL 33702 

Estimate Section: 17620 Utility Room - Continued ... 

Quantitv DescriDtion 

1.0 EA Remove Pre-hung Hollow Core Interior Door 
1.0 EA Replace Pre-hung Hollow Core Interior Door 
1.0 EA Paint/ Finish Pre-hung Hollow Core Interior Door 
1.0 EA Remove and Reinstall Door Hardware - Residential 

Grade 
6.0 EA Remove Interior Door Casing / Trim Set 
6.0 EA Replace Interior Door Casing/ Trim Set 
6.0 EA Paint/ Finish Interior Door Casing / Trim Set 

Totals For 17620 Utility Room 

Estimate Section: 17620 Garage 

Unit Cost 

$26.87 
$227.06 

$67.72 

$64.99 
$9.29 

$46.92 
$12.91 

17620 Garage .. ............................... .. ... ..... ...... .... .... 20' 9.0" X 19' 10.0" X 10' 
Door ... ..... ... .... ....................... ........... ........ ...... ..... 18' X 6' 8.0" 
Door ................... ... ... ........................... ......... .. .. ... 3' X 6' 8.0" 

Lower Perimeter: 60.20 LF Floor SF: 411.50 SF 

RCV 

$26.87 
$227.06 

$67.72 

$64.99 
$55.74 

$281.52 
$77.46 

$3,738.92 

: 12/3/2022 
: 9/28/2022 
: FLD114912 
: 18994 
: FG125195 
: Doug Malone 

DEP 

$27.25 
$14.22 

$33.78 
$16.27 

$441.90 

ACV 

$26.87 
$199.81 

$53.50 

$64.99 
$55.74 

$247.74 
$61.19 

$3,297.02 

Wall SF: 671.70 SF 
Upper Perimeter: 81.20 LF Floor SY: 45.72 SY Ceiling SF: 411.50 SF 

Quantitv DescriDtion Unit Cost RCV DEP ACV 

411.5 SF Flood Loss Clean-up (100.0%) $1.04 $427.96 $427.96 
1.0 EA Remove Water Heater $69.60 $69.60 $69.60 
1.0 EA Replace Water Heater $730.97 $730.97 $87.72 $643.25 

Totals For 17620 Garaqe $1 ,228.53 $87.72 $1,140.81 



17620 Captiva Island RCV Non_Recoverable DepnTotal - RCV - NRDP1375   
External/General $371.38 $371.38 Prorata
Dumpster $1,123.95 $1,123.95  
Crawlspace/Electrical $11,281.67 $11,281.67 Prorata
Living Room $21,658.59 $21,658.59
Master Bedroom $9,859.08 -$204.52 $9,654.56
Master Bathroom $9,595.23 $0.00 $9,595.23
Hall $3,656.13 $3,656.13
Hall Bath $5,133.69 $5,133.69
Bedroom $6,327.54 -$125.02 $6,202.52
Kitchen $15,287.12 -$341.75 $14,945.37
Utility Room $3,738.92 $0.00 $3,738.92
Garage $1,228.53 $1,228.53
SubTotal $89,261.83 -$671.29 $88,590.54  
Contractor O&P $15,875.29 $15,875.29
Taxes $2,914.44 $2,914.44
Total Proceeds  $107,380.27 $107,380.27
Less Unit Deductible  $625.00 $661.76 actual deductible
Net Proceeds $106,755.27 $106,718.51

ISLAND PARK - #003029



ISLAND PARK - #003030

.Bias .Brothers General Cantractar. .Inc. 
4627 Arnold Avenue, Suite 201 

Naples, FL 34104 US 

(239) 293-2442 
doreen@ebgcontracting.com 

INVOICE 
BJLLTO 
Island Park Village V.2 Condo 

8840 T errene Ct #1 02 

Bonita Springs, FL 34135 

DESCRIPTION 

Electrical Inspection & 
Repairs 

Plumbing Inspection & 
Repairs 

General Conditions, 
Insulation, vapor barrier, 
drywall, hang & finish 

Less deposit received 

SHJPTO 
Island Park Village V.2 

Condo 
17620 Captiva 

QTY RATE 

1 1,465.00 

1 6,195.00 

34,985.00 

-1 28,846.16 

PAYMENT BY CHECK ONLY-WE WILL BALANCE DUE 
NEVER ASK YOU FOR A ACH OR WIRE 
TRANSFER. 
Our terms are due upon Invoicing. Service 
charges will be calculated at 1.5% or highest 
rate permitted by law and incorporated to all 
past due invoices. In the event that our firm 
should undertake any legal process to enforce 
any payment on our Agreement, 2nd Party 
agrees to pay, in addition to any costs or 
damages a reasonable Attorney's Fee. 
Checks must be in U.S. Funds and drawn on a 
U.S. Bank. If check is written from a Foreign 
Bank, add $35.00 for US Bank processing fees 
or pay by an American Express Money Order. 
Please make check payable to Elias Brothers 
General Contracting, Inc., 4627 Arnold Ave., 
Suite 201, Naples, FL 34104 

Thank you for your business! 

ELIAS BROTHERS GROUP 
···-·-· ·-·-···•- ---·•- •·-·-.. ····--- ···--•~---·· .. ·······-" " ........ - . 

ROOFING DIVISION 

JNV01C.E # 32030 
D.AT.E 03/31/2023 

DU.E D.AT.E 03/31/2023 

T.ERMS Due on receipt 

AMOUNT 

1,465.00 

6,195.00 

34,985.00 

-28,846.16 

$13-,798_.84 



ISLAND PARK - #003031

Elias Brothers General Contractor, Inc. 
4627 Arnold Avenue, Suite 201 
Naples, FL 34104 US 
(239) 293-2442 
doreen@ebgcontracting.com 

INVOICE 
BILL TO 

Island Park Village V.2 Condo 
8840 Terrene Ct #102 
Bonita Springs, FL 34135 

DESCRIPTION 

Electrical Inspection & 
Repairs 

Plumbing Inspection & 
Repairs 

General Conditions, 
Insulation, vapor barrier, 
drywall, hang & finish 

Less deposit received 

SHIP TO 

Island Park Village V.2 
Condo 

17620 Captiva 

QTY RATE 

1,465.00 

, 6,195.00 

34,985.00 

_, 
28,846.16 

PAYMENT BY CHECK ONLY - WE WILL BALANCE DUE 
NEVER ASK YOU FOR A ACH OR WIRE 
TRANSFER. 
Our terms are due upon Invoicing. Service 
charges will be calculated at 1 .5% or highest 
rate permitted by law and incorporated to all 
past due invoices. In the event that our firm 
should undertake any legal process to enforce 
any payment on our Agreement, 2nd Party 
agrees to pay, in addition to any costs or 
damages a reasonable Attorney's Fee. 
Checks must be in U.S. Funds and drawn on a 
U.S. Bank. If check is written from a Foreign 
Bank, add $35.00 for US Bank processing fees 
or pay by an American Express Money Order. 
Please make check payable to Elias Brothers 
General Contracting, Inc., 4627 Arnold Ave., 
Suite 201, Naples, FL 34104 

Thank you for your business! 

ELIAS BROTHERS GROUP 
w 

ROOFING DIVISION 

INVOICE# 32030 
DATE 03/31/2023 

DUE DATE 03/31/2023 
TERMS Due on receipt 

AMOUNT 

1,465.00 

6,195.00 

34,985.00 

-28,846.16 

$13,798.84 



ISLAND PARK - #003032

-~~ Elias Brothers General Contractor, Inc 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

Client: 
Property: 

Operator: 

Estimator: 
Position: 

Company: 

Business: 

Type of Estimate: 
Date Entered: 

Price List: 
Labor Efficiency: 

Estimate: 

Island Park Village 5.2 
17620 Captiva Island Lane 
Fort Myers, FL 33908 

ELIZABET 

Elizabeth Brath 
Estimator 

Elias Brothers Contracting 
4627 Arnold Ave, Ste 201 
Naples Florida 

Flood 

1/9/2023 

FLFM8X JAN23 
Restoration/Service/Remodel 
17620 _ CAPTIV A _FINAL 

Date Assigned: 

Business: (239) 293-2442 
E-mail: elizabeth@ebgcontracting. 

com 

We have been hired as the contractor to perform mitigation/construction/tarp/inventory/clean up services that are prescribed 
by the above referenced claim. It is our goal to follow all of your prescriptions to complete the repairs and /or the services . ...., 
Purpose ...,These guidelines were developed to ensure that all water incursions are handled in a professional...,manner which 
includes the latest information and procedures available. This document is revised -£LIAS BROTHER GROUP Boulder 
Water Damage guidance document. The purpose of thrdocument is to provide a consistent approach to outlining which 
buildings and materials hav~been impacted and what actions are necessary to bring the buildings back online as quickly 
and ....,safely as possible. Every effort will be made to ensure the health and safety of all ...,in a timely fashion. 



ISLAND PARK - #003033

=--= Elias Brothers General Contractor, Inc 

Main Level 

DESCRIPTION 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

17620 _ CAPTIV A_FINAL 

Main Level 

QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV 
I . Dumpster load - Approx. 40 yards, 7-8 1.00EA 1,211.00 0.00 280.95 1,491.95 (0.00) 1,491.95 
tons of debris 
2. Plumbing (Bid Item) 1.00EA 6,195.00 0.00 1,437.24 7,632.24 (0.00) 7,632.24 
Plumbing and final connection in Kitchen 
3. On-Site Evaluation and/or 20.00 HR 71.86 35.41 333.43 1,806.04 (0.00) 1,806.04 
Supervisor/ Admin - per hour 
1910.12(a) 
Standards. The standards prescribed in part 1926 of this chapter are adopted as occupational safety and health standards under section 6 of the Act 
and shall apply, according to the provisions thereof, to every employment and place of employment of every employee engaged in construction 
work. Each employer shall protect the employment and places of employment of each of his employees engaged in construction work by complying 
with the appropriate standards prescribed in this paragraph. 
1910.12(b) 
Definition.For purposes of this section, Construction work means work for construction, alteration, and/or repair, including painting and decorating. 
See discussion of these terms in§ 1926.13 of this title. 
1910.12(c) 
Construction Safety Act distinguished. This section adopts as occupational safety and health standards under section 6 of the Act the standards 
which are prescribed in part 1926 of this chapter. Thus, the standards (substantive rules) published in subpart C and the following subparts of part 
1926 of this chapter are applied. This section does not incorporate subparts A and B of part 1926 of this chapter. Subparts A and B have pertinence 
only to the application of section 107 of the Contract Work Hours and Safety Standards Act (the Construction Safety Act). For example, the 
interpretation of the term "subcontractor" in paragraph ( c) of§ 1926.13 of this chapter is significant in discerning the coverage of the Construction 
Safety Act and duties thereunder. However, the term "subcontractor" has no significance in the application of the Act, which was enacted under the Commerce Clause and which establishes duties for "employers" which are not dependent for their application upon any contractual relationship with 
the Federal Government or upon any form of Federal financial assistance. 
1910.12(d) 
For the purposes of this part, to the extent that it may not already be included in paragraph (b) of this section, "construction work" includes the 
erection of new electric transmission and distribution lines and equipment, and the alteration, conversion, and improvement of the existing 
transmission and distribution lines and equipment. 

1926.20(b) 
Accident prevention responsibilities. 
l 926.20(b )( 1) 
It shall be the responsibility of the employer to initiate and maintain such programs as may be necessary to comply with this part. 
1926.20(b )(2) 
Such programs shall provide for frequent and regular inspections of the job sites, materials, and equipment to be made by competent persons 
designated by the employers. 
1926.20(b)(3) 
Tile use of any machinery, tool, material, or equipment which is not in compliance with any applicable requirement of this part is prohibited. Such 
machine, tool, material, or equipment shall either be identified as unsafe by tagging or locking the controls to render them inoperable or shall be 
physically removed from its place of operation. 
1926.20(b)(4) 
The employer shall permit only those employees qualified by training or experience to operate equipment and machinery. 
4. Electrical (Bid Item) 1.00 EA 1,465.00 0.00 339.88 1,804.88 (0.00) 1,804.88 

Total: Main Level 35.41 2,391.50 12,735.11 0.00 12,735.11 

17620 _ CAPTIV A _FINAL 4/26/2023 Page:2 



ISLAND PARK - #003034

~~~ Elias Brothers General Contractor, Inc 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

Entry/Foyer 

145.52 SF Walls 
236.12 SF Walls & Ceiling 

10.07 SY Flooring 

Missing Wall 

Missing Wall 

18.19 LF Ceil. Perimeter 

12' 6 3/16" X 8' 

15' 10 3/16" X 8' 

DESCRIPTION QUANTITY UNIT PRICE 

Walls 

5. Insulation (Agreed Price) 

6. 1/2" - drywall per LF - up to 2' tall 

7. Texture drywall - smooth I skim coat 
8. Misc* 

36.38EA 

18.l9LF 

45.00 SF 

l.00EA 

2.82 

14.00 

1.93 

450.00 
The above line item is to account for misc materials and labor 

Totals: Entry/Foyer 

Kitchen 

220.11 SF Walls 

TAX 

0.00 

1.67 

0.35 

27 .00 

29.02 

338.62 SF Walls & Ceiling 
13.17 SY Flooring 

Missing Wall 

Missing Wall 

DESCRIPTION 

9. Insulation (Agreed Price) 

10. 1/2" - drywall per LF - up to 2' tall 
11. Drywall patch/ small repair, ready for 
paint 
12. Remove Wallpaper 

13 . Texture drywall - smooth/ skim coat 
14. Misc• 

27.51 LF Ceil. Perimeter 

15' 10 3/16" X 8' 

2' 81/2" X 8' 

QUANTITY UNIT PRICE 

55.03EA 2.82 

27 .51LF 14.00 

4.00EA 107.28 

110.06 SF 1.20 

70.00SF 1.93 

l.00EA 380.00 
The above line item is to account for misc materials and labor 

Totals: Kitchen 
17620 CAPTIV A FINAL - -

TAX 

0.00 

2.53 

0.92 

0.00 

0 .55 

22.80 

26.80 

90.59 SF Ceiling 
90.59 SF Floor 

Height: 8' 

18.19 LF Floor Perimeter 

Opens into LIVING_ROOM 

Opens into KITCHEN 

O&P 

23.80 

59.47 

20.23 

110.66 

214.16 

RCV DEPREC. 

126.39 (0.00) 

315.80 (0.00) 

107.43 (0.00) 

587.66 (0.00) 

1,137.28 0.00 

118.50 SF Ceiling 
118.50 SF Floor 

ACV 

126.39 

315.80 

107.43 

587.66 

1,137.28 

Height: 8' 

27.51 LF Floor Perimeter 

Opens into ENTRY_FOYER 

Opens into PANTRY 

O&P RCV DEPREC. 

36.00 191.18 (0.00) 

89 .94 477.61 (0.00) 
99.76 529.80 (0.00) 

30.64 162.71 (0.00) 
31.47 167.12 (0.00) 

93.45 496.25 (0.00) 

381.26 2,024.67 0.00 

4/26/2023 

ACV 

191.18 

477.61 

529.80 

162.71 

167.12 

496.25 

2,024.67 

Page: 3 



ISLAND PARK - #003035

Elias Brothers General Contractor, Inc 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

I 
Pantry 

r 
100.00 SF Walls 
114.82 SF Walls & Ceiling 

1.65 SY Flooring 
12.50 LF Ceil. Perimeter 

2' 81/2" X 8' Missing Wall 

DESCRIPTION QUANTITY UNIT PRICE TAX 
15. Insulation (Agreed Price) 
Cost for material needed 

16. 1/2" - drywall per LF - up to 2' tall 
Fair market pricing for material needed 
17. Texture drywall - smooth/ skim coat 

Totals: Pantry 

Pantry2 

25.00EA 2.82 

12.SOLF 14.00 

30.50 SF 1.93 

100.00 SF Walls 
108.50 SF Walls & Ceiling 

0.94 SY Flooring 
12.50 LF Ceil. Perimeter 

0.00 

1.15 

0.24 

1.39 

DESCRIPTION QUANTITY UNIT PRICE TAX 
18. Insulation (Agreed Price) 25 .00EA 2.82 0.00 
Cost for material needed 

19. 1/2" - drywall per LF - up to 2' tall 12.SOLF 14.00 1.15 
Fair market pricing for material needed 
20. Texture drywall - smooth/ skim coat 30.00SF 1.93 0.23 

Totals: Pantry2 1.38 

17620 CAPTIV A FINAL - -

14.82 SF Ceiling 
14.82 SF Floor 

Height: 8' 

12.50 LF Floor Perimeter 

Opens into KITCHEN 

O&P 

16.36 

40.87 

13.71 

70.94 

O&P 

16.36 

40.87 

13.50 

70.73 

RCV DEPREC. 

86.86 (0.00) 

217.02 (0.00) 

72.82 (0.00) 

376.70 o.oo 

8.50 SF Ceiling 
8.50 SF Floor 

ACV 

86.86 

217.02 

72.82 

376.70 

Height: 8' 

12.50 LF Floor Perimeter 

RCV DEPREC. ACV 

86.86 (0.00) 86.86 

217.02 (0.00) 217.02 

71.63 (0.00) 71.63 

37S.S1 0.00 37S.Sl 

4/26/2023 Page:4 
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~-= Elias Brothers General Contractor, Inc 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

Dining Room 

294.53 SF Walls 
379.28 SF Walls & Ceiling 

9.42 SY Flooring 
36.82 LF Ceil. Perimeter 

DESCRIPTION QUANTITY UNIT PRICE TAX 

21. Insulation (Agreed Price) 73.63EA 2.82 0.00 
Cost for material needed 

22. 1/2" - drywall per LF - up to 2' tall 36.82LF 14.00 3.38 
Per EBG GC Pricing 

23. Drywall patch/ small repair, ready for 2.00EA 119.26 0.42 
paint 
24. Texture drywall - smooth / skim coat 88.36 SF 1.93 0.69 
25. Misc* 1.00EA 450.00 27.00 
The above line item is to account for misc materials and labor 

Totals: Dining Room 31.49 

Living Room 

554.93 SF Walls 
923.49 SF Walls & Ceiling 
40.95 SY Flooring 
69.37 LF Ceil. Perimeter 

Missing Wall 12' 6 3/16" X 8' 

DESCRIPTION QUANTITY UNIT PRICE TAX 

26. Insulation (Agreed Price) 138.73EA 2.82 0.00 
Market pricing for material needed 
27. 1/2" - drywall per LF - up to 2' tall 69.37LF 14.00 6.37 
Per EBG GC Pricing 

28. Drywall patch/ small repair, ready for 4.00EA 119.26 0.85 
paint 
29. Texture drywall - smooth I skim coat 166.48 SF 1.93 1.30 
30. Misc* 1.00EA 450.00 27 .00 
The above line item is to account for misc materials and labor 

17620 CAPTIVA FINAL - -

O&P 

48.18 

120.38 

55.43 

39.72 

110.66 

374.37 

84.74 SF Ceiling 
84.74 SF Floor 

Height: 8' 

36.82 LF Floor Perimeter 

RCV DEPREC. 

255.82 (0.00) 

639.24 (0.00) 

294.37 (0.00) 

210.94 (0.00) 

587.66 (0.00) 

1,988.03 0.00 

368.56 SF Ceiling 
368.56 SF Floor 

ACV 

255.82 

639.24 

294.37 

210.94 

587.66 

1,988.03 

Height: 8' 

69.37 LF Floor Perimeter 

Opens into ENTRY_FOYER 

O&P RCV DEPREC. ACV 

90.77 481.99 (0.00) 481.99 

226.78 1,204.33 (0.00) 1,204.33 

110.87 588.76 (0.00) 588.76 

74.86 397.47 (0.00) 397.47 
110.66 587.66 (0.00) 587.66 

4/26/2023 Page: 5 



ISLAND PARK - #003037

FlWBIOlHER5G«oUP 
ROORNG DIVISION Elias Brothers General Contractor, Inc 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

CONTINUED - Living Room 

DESCRIPTION QUANTITY UNIT PRICE TAX 

Totals: Living Room 35.52 

master bedroom 

DESCRIPTION 

3 I. Insulation (Agreed Price) 

Cost for material needed 

32. 1/2" - drywall per LF - up to 2' tall 

Fair market pricing for material needed 

33. Texture drywall - smooth/ skim coat 
34. Misc* 

421.33 SF Walls 
594.69 SF Walls & Ceiling 

19.26 SY Flooring 
52.67 LF Ceil. Perimeter 

QUANTITY UNIT PRICE TAX 

105.33 EA 2.82 0.00 

52.67LF 14.00 4.84 

126.40 SF 1.93 0.99 

l.00EA 450.00 27.00 
The above line item is to account for misc materials and labor 

Totals: master bedroom 

i 
;. 

master bath 

~====--~· 1" ~ [ 

DESCRIPTION 

35. Remove Wallpaper 

36. Insulation (Agreed Price) 

17620 _ CAPTIV A _FINAL 

32.83 

master bath 

210.67 SF Walls 
250.01 SF Walls & Ceiling 

4.37 SY Flooring 
26.33 LF Ceil. Perimeter 

QUANTITY UNIT PRICE 

200.00 SF 

52.67EA 

1.20 

2.82 

TAX 

0.00 

0.00 

O&P 

613.94 

O&P 

68.91 

172.20 

56.82 

110.66 

408.59 

O&P 

55.68 

34.46 

RCV DEPREC. 

3,260.21 

173.36 SF Ceiling 
173.36 SF Floor 

0.00 

ACV 

3,260.21 

Height: 8' 

52.67 LF Floor Perimeter 

RCV DEPREC. 

365.94 (0.00) 

914.42 (0.00) 

301.76 (0.00) 

587.66 (0.00) 

2,169.78 0.00 

39.34 SF Ceiling 
39.34 SF Floor 

ACV 

365.94 

914.42 

301.76 

587.66 

2,169.78 

Height: 81 

26.33 LF Floor Perimeter 

RCV DEPREC. 

295.68 

182.99 

(0.00) 

(0.00) 

4/26/2023 

ACV 

295.68 

182.99 

Page:6 



ISLAND PARK - #003038

=::= Elias Brothers General Contractor, Inc 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

CONTINUED - master bath 

DESCRIPTION 

Cost for material needed 

37. 1/2" - drywall per LF - up to 2' tall 
38. Texture drywall - smooth/ skim coat 

Totals: master bath 

QUANTITY UNIT PRICE 

26.33 LF 

63.20 SF 

14.00 

1.93 

TAX 

2.42 

0.49 

2.91 

Master shower 

]

oset j 87" I 

~ I Mamershower E E 
,F.:~:~.~F4•=-t 

DESCRIPTION 

39. Remove Wallpaper 

40. Insulation (Agreed Price) 

Cost for material needed 

41 . 5/8" - drywall per LF - up to 2' tall 
Per EBG GC Pricing 

42. Texture drywall - smooth / skim coat 
43. Misc* 

178.67 SF Walls 
200.84 SF Walls & Ceiling 

2.46 SY Flooring 
22.33 LF Ceil. Perimeter 

QUANTITY UNIT PRICE TAX 

89.33 SF 1.20 0.00 
44.67EA 2.82 0.00 

22.33LF 14.00 2.18 

53.60 SF 1.93 0.42 
1.00EA 450.00 27.00 

The above line item is to account for misc materials and labor 

Totals: Master shower 29.60 

17620 CAPTIVA FINAL - -

O&P 

86.08 

28.42 

204.64 

O&P 

24.87 

29.23 

73.02 

24.10 

110.66 

261.88 

RCV 

457.12 

150.89 

1,086.68 

DEPREC. 

(0.00) 

(0.00) 

0.00 

22.17 SF Ceiling 
22.17 SF Floor 

ACV 

457.12 

150.89 

1,086.68 

Height: 8' 

22.33 LF Floor Perimeter 

RCV DEPREC. ACV 

132.07 (0.00) 132.07 

155.20 (0.00) 155.20 

387.82 (0.00) 387.82 

127.97 (0.00) 127.97 

587.66 (0.00) 587.66 

1,390.72 o.oo 1,390.72 

4/26/2023 Page:7 



ISLAND PARK - #003039

~~ Elias Brothers General Contractor, Inc 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

Master Closet 

188.00 SF Walls 
219.88 SF Walls & Ceiling 

3.54 SY Flooring 
23.50 LF Ceil. Perimeter 

DESCRIPTION QUANTITY UMT PRICE TAX 

44. Insulation (Agreed Price) 47.00EA 2.82 0.00 
Cost for material needed 

45. 1/2" -drywall per LF • up to 2' tall 23.50LF 14.00 2.16 
46. Texture drywall - smooth I skim coat 56.40 SF 1.93 0.44 

Totals: Master Closet 2.60 

nauway 

Laundry Room 

DESCRIPTION 

47. Insulation (Agreed Price) 

Cost for material needed 

48. 1/2" - drywall per LF • up to 2' tall 

Per EBG GC Pricing 

49. Texture drywall - smooth/ skim coat 

50. Misc* 

232.00 SF Walls 
280.89 SF Walls & Ceiling 

5.43 SY Flooring 
29.00 LF Ceil. Perimeter 

QUANTITY UNIT PRICE TAX 

58.00EA 2.82 0.00 

29.00LF 14.00 2.66 

69.60 SF 1.93 0.54 
1.00EA 450.00 27.00 

The above line item is to account for misc materials and labor 

Totals: Laundry Room 30.20 

17620 _ CAPTIV A _FINAL 

O&P 

30.74 

76.83 

25.35 

132.92 

O&P 

37.95 

94.81 

31.29 

110.66 

274.71 

31.88 SF Ceiling 
31.88 SF Floor 

Height: 8' 

23 .50 LF Floor Perimeter 

RCV DEPREC. 

163.28 (0.00) 

407.99 (0.00) 

134.64 (0.00) 

705.91 0.00 

48.89 SF Ceiling 
48.89 SF Floor 

ACV 

163.28 

407.99 

134.64 

705.91 

Height: 81 

29.00 LF Floor Perimeter 

RCV DEPREC. ACV 

201.51 {0.00) 201.51 

503.47 (0.00) 503.47 

166.16 (0.00) 166.16 

587.66 (0.00) 587.66 

1,458.80 0.00 1,458.80 

4/26/2023 Page:8 



ISLAND PARK - #003040

Elias Brothers General Contractor, Inc 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

Closet 

78.60 SF Walls 
82.09 SF Walls & Ceiling 
0.39 SY Flooring 
9.82 LF Ceil. Perimeter 

DESCRIPTION QUANTITY UNIT PRICE TAX 

51. Insulation (Agreed Price) 19.65 EA 2.82 0.00 
Cost for material needed 

52. 1/2" - drywall per LF - up to 2' tall 9.82LF 14.00 0.90 
Fair market pricing for material needed 
53. Texture drywall - smooth / skim coat 23.58 SF 1.93 0.18 

Totals: Closet 1.08 

Guest Bath 
' l " 

Guest Bath 

• ~ o 

8' I " 

DESCRIPTION 

54. Insulation (Agreed Price) 

Cost for material needed 

55. 1/2" - drywall per LF - up to 2' tall 
Current pricing for material needed 
56. Texture drywall - smooth I skim coat 
57. Misc* 

225.33 SF Walls 
269.28 SF Walls & Ceiling 

4.88 SY Flooring 
28.l 7 LF Ceil. Perimeter 

QUANTITY UNIT PRICE 

56.33 EA 2.82 

28.17LF 

67.60 SF 

I .OOEA 

14.00 

1.93 

450.00 

TAX 

0.00 

2.59 

0.53 

27.00 
The above line item is to account for misc materials and labor 

Totals: Guest Bath 30.12 

17620 CAPTIV A FINAL - -

O&P 

12.86 

32.11 

10.60 

55.57 

O&P 

36.85 

92.10 

30.39 

110.66 

270.00 

3.49 SF Ceiling 
3 .49 SF Floor 

Height: 8' 

9.82 LF Floor Perimeter 

RCV DEPREC. 

68.27 (0.00) 

170.49 (0.00) 

56.29 (0.00) 

295.05 0.00 

43.94 SF Ceiling 
43.94 SF Floor 

ACV 

68.27 

170.49 

56.29 

295.05 

Height: 8' 

28.17 LF Floor Perimeter 

RCV DEPREC. ACV 

195.70 (0.00) 195.70 

489.07 (0.00) 489.07 

161.39 (0.00) 161.39 
587.66 (0.00) 587.66 

1,433.82 0.00 1,433.82 

4/26/2023 Page: 9 



ISLAND PARK - #003041

-~-= Elias Brothers General Contractor, Inc 

6' 3" 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

Guest Closet 

122.67 SF Walls 
133.02 SF Walls & Ceiling 

1.15 SY Flooring 
15.33 LF Ceil. Perimeter 

DESCRIPTION QUANTITY UNIT PRICE TAX 

58. Insulation (Agreed Price) 

Cost for material needed 

59. 1/2" - drywall per LF - up to 2' tall 
60. Texture drywall - smooth I skim coat 

Totals: Guest Closet 

EntT) 
Hallway 

lalh 

>ID 

30.67EA 2.82 

15.33LF 14.00 

36.80 SF 1.93 

226.92 SF Walls 
274.27 SF Walls & Ceiling 

5.26 SY Flooring 
28.37 LF Ceil. Perimeter 

0.00 

1.41 

0.29 

1.70 

DESCRIPTION QUANTITY UNIT PRICE TAX 

61. Insulation (Agreed Price) 56.73EA 2.82 0.00 
Cost for material needed 

62. 1/2" - drywall per LF - up to 2' tall 28.37 LF 14.00 2.60 
Per EBG GC Pricing 

63. Drywall patch/ small repair, ready for 2.00EA 119.26 0.42 
paint 
64. Texture drywall - smooth I skim coat 68.08 SF 1.93 0.53 

Totals: Hallway 3.55 

17620 CAPTIV A FINAL - -

O&P 

20.07 

50.12 

16.53 

86.72 

O&P 

37.12 

92.74 

55.43 

30.61 

215.90 

10.35 SF Ceiling 
10.35 SF Floor 

Height: 8' 

15.33 LF Floor Perimeter 

RCV DEPREC. 

106.56 (0.00) 

266.15 (0.00) 

87.84 (0.00) 

460.55 0.00 

47.35 SF Ceiling 
47.35 SF Floor 

ACV 

106.56 

266.15 

87.84 

460.55 

Height: 8' 

28.37 LF Floor Perimeter 

RCV DEPREC. ACV 

197.10 (0.00) 197.10 

492.52 (0.00) 492.52 

294.37 (0.00) 294.37 

162.53 (0.00) 162.53 

1,146.52 0.00 1,146.52 

4/26/2023 Page: 10 



ISLAND PARK - #003042

~~ Elias Brothers General Contractor, Inc 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

Guest Room 

404.00 SF Walls 
514.65 SF Walls & Ceiling 

12.29 SY Flooring 
50.50 LF Ceil. Perimeter 

2' 2• 2' 3' 

DESCRIPTION QUANTITY UNIT PRICE TAX 

65 . Insulation (Agreed Price) 101.00EA 2.82 0.00 
Cost for material needed 

66. 1/2" - drywall per LF - up to 2' tall 50.50LF 14.00 4.64 
67. Texture drywall - smooth I skim coat 121.20 SF 1.93 0.95 
68. Misc* l.00EA 450.00 27.00 
The above line item is to account for misc materials and labor 

Totals: Guest Room 32.59 

28'4" I Crawlspace 

:, ;:.. 
Crawlspace 

' f 
DESCRIPTION 

69. Flooring Insulation (Agreed Price)* 
70. Moisture protection for crawl space -
hydrated lime 
71. Vapor barrier - 15# felt 

72. Moisture protection for crawl space -
visqueen - l 0 mil 
73. Misc* 

Misc for material and labor needed 

Totals: Crawlspace 

Total: Main Level 

924.00 SF Walls 
17 57.4 7 SF Walls & Ceiling 

92.61 SY Flooring 
115.50 LF Ceil. Perimeter 

QUANTITY UNIT PRICE TAX 

1,178.00SF 3.50 0.00 
1,178.00SF 1.04 14.84 

1,178.00 SF 0.37 5.65 
1,178.00 SF 0.47 7.77 

l.00EA 500.00 30.00 

58.26 

386.45 

Line Item Totals: 17620 _ CAPTIV A_ FINAL 

17620_ CAPTIVA_FINAL 

386.45 

O&P 

66.08 

165.10 

54.49 

110.66 

396.33 

O&P 

956.54 

287.66 

102.43 

130.25 

122.96 

1,599.84 

8,024.00 

8,024.00 

110.65 SF Ceiling 
110.65 SF Floor 

Height: 8' 

50.50 LF Floor Perimeter 

RCV DEPREC. 

350.90 (0.00) 

876.74 (0.00) 

289.36 (0.00) 

587.66 (0.00) 

2,104.66 0.00 

833.47 SF Ceiling 
833.47 SF Floor 

ACV 

350.90 

876.74 

289.36 

587.66 

2,104.66 

Height: 8' 

115.50 LF Floor Perimeter 

RCV DEPREC. 

5,079.54 (0.00) 

1,527.62 (0.00) 

543.94 (0.00) 

691.68 (0.00) 

652.96 (0.00) 

8,495.74 0.00 

42,645.74 0.00 

42,645.74 0.00 

4/26/2023 

ACV 

5,079.54 

1,527.62 

543.94 

691.68 

652.96 

8,495.74 

42,645.74 

42,645.74 
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ISLAND PARK - #003043

=::o~ Elias Brothers General Contractor, Inc 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

Grand Total Areas: 
5,372.62 SF Walls 2,592.48 
2,592.48 SF Floor 288.05 

0.00 SF Long Wall 0.00 

2,592.48 Floor Area 2,764.40 
3,157.31 Exterior Wall Area 350.81 

0.00 Surface Area 0.00 
0.00 Total Ridge Length 0.00 

17620 _ CAPTIVA_FINAL 

SF Ceiling 
SY Flooring 
SF Short Wall 

Total Area 
Exterior Perimeter of 
Walls 

Number of Squares 
Total Hip Length 

7,965.11 SF Walls and Ceiling 
671.58 LF Floor Perimeter 
671.58 LF Ceil. Perimeter 

5,372.62 Interior Wall Area 

0.00 Total Perimeter Length 

4/26/2023 Page: 12 



ISLAND PARK - #003044

- ~a:;-..= Elias Brothers General Contractor, Inc 

Line Item Total 

Elias Brothers GC Division 
4627 Arnold Avenue, Suite #201 
Naples, FL 34104 
Office: 239-293-2442 
elizabeth@ebgcontracting.com 

Material Sales Tax 

Subtotal 
Overhead 

Profit 
Laundering Tax 

Replacement Cost Value 
Net Claim 

17620 _ CAPTIV A _FINAL 

Elizabeth Brath 
Estimator 

Summary 

I I 

4/26/2023 

~ 

l i' 
I ~ 

! 
~ 
"'" -

34,235.29 

351.04 

34,586.33 
4,150.31 

3,873.69 
35.41 

$42,645.74 
$42,645.74 

Page: 13 



17620 Captiva Electrical Inspections & Repairs 1,465.00    Crawlspace

Plumbing Inspections & Repairs 6,195.00    
Insurance Proceeds Not Provided (5,308.33)   
Adjusted Plumbing Inspections & Repairs 886.67       

General Conditions, Insulation, dryall, hang & finish 34,985.00  
Insurance Proceeds Not Provided (29,865.95) 
Adjusted General Conditions, Insulation, dryall, hang & finish 5,119.05    

Deposit Received (28,846.16) 

Balance Remaining (21,375.44) 

Proceeds Per FG Insurance Report
1.0 EA 12-Replace Water Heater 730.97   730.97     730.97       Garage

Overhead & Profit 20% 146.19       
Taxes 6.5% 9.50            
Total Plumbing 886.67       

1.0 EA 015-Dumpster Rental ####### 1,123.95  1,123.95    Exterior/General

51.8 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        154.36     154.36       Bathroom
123.2 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        367.14     367.14       Bedroom
86.8 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        258.66     258.66       Hallway
70.3 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        209.49     209.49       Kitchen/Entry
119.2 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        355.22     355.22       Living Room
114.2 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        340.32     340.32       Master Bathroom
164.0 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        488.72     488.72       Master Bedroom
51.0 SF 03-Replace Wall Drywall on Wood Framing (100.0% / 2.98        151.98     151.98       Utility Room
184.8 SF 03-Texture Walls (100.0% / 3.0') 1.12        206.98     206.98       Bedroom
130.2 SF 03-Texture Walls (100.0% / 3.0') 1.12        145.82     145.82       Hallway
178.8 SF 03-Texture Walls (100.0% / 3.0') 1.12        200.26     200.26       Living Room
246.0 SF 03-Texture Walls (100.0% / 3.0') 1.12        275.52     275.52       Master Bedroom
76.5 SF 03-Texture Walls (100.0% / 3.0') 1.12        85.68        85.68          Utility Room
47.7 SF 03-Texture Walls Excludes area of tub and vanity 1.12        53.42        53.42          Bathroom

Total Insulation, Drywall, & Texture 3,293.57    
Overhead & Profit 20% 658.71       
Taxes 6.5% 42.82          
Total Insulation, Drywall, & Texture with OH, P, and Taxes 3,995.10    

Total General Conditions 5,119.05    

ISLAND PARK - #003045
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.Bias .Brothers General Cantractar. .Inc. 
4627 Arnold Avenue, Suite 201 

Naples, FL 34104 US 

(239) 293-2442 
doreen@ebgcontracting.com 

INVOICE 
BJLLTO 
Island Park Village V.2 Condo 

8840 T errene Ct #1 02 

Bonita Springs, FL 34135 

DESCRIPTION 

Electrical Inspection & 
Repairs 

Plumbing Inspection & 
Repairs 

General Conditions, 
Insulation, vapor barrier, 
drywall, hang & finish 

Less deposit received 

SHJPTO 
Island Park Village V.2 

Condo 
17620 Captiva 

QTY RATE 

1 1,465.00 

1 6,195.00 

34,985.00 

-1 28,846.16 

PAYMENT BY CHECK ONLY-WE WILL BALANCE DUE 
NEVER ASK YOU FOR A ACH OR WIRE 
TRANSFER. 
Our terms are due upon Invoicing. Service 
charges will be calculated at 1.5% or highest 
rate permitted by law and incorporated to all 
past due invoices. In the event that our firm 
should undertake any legal process to enforce 
any payment on our Agreement, 2nd Party 
agrees to pay, in addition to any costs or 
damages a reasonable Attorney's Fee. 
Checks must be in U.S. Funds and drawn on a 
U.S. Bank. If check is written from a Foreign 
Bank, add $35.00 for US Bank processing fees 
or pay by an American Express Money Order. 
Please make check payable to Elias Brothers 
General Contracting, Inc., 4627 Arnold Ave., 
Suite 201, Naples, FL 34104 

Thank you for your business! 

ELIAS BROTHERS GROUP 
···-·-· ·-·-···•- ---·•- •·-·-.. ····--- ···--•~---·· .. ·······-" " ........ - . 

ROOFING DIVISION 

JNV01C.E # 32030 
D.AT.E 03/31/2023 

DU.E D.AT.E 03/31/2023 

T.ERMS Due on receipt 

AMOUNT 

1,465.00 

6,195.00 

34,985.00 

-28,846.16 

$13-,798_.84 

Insurance Proceeds Not Provided

Insurance Proceeds Not Provided

(5,308.33)

(29,865.95)

---------------------

Remaining Credit

($21,375.44)
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